
Project Name:  Cactus Avenue/UPRR Grade Separation BID ABSTRACT
Project Number:  R04147A
Bid Number: 603050-13
Opening Date:  October 31, 2013
L Number:  1938
Design Division Work Order Number:  2008-25

Item No. Description Quantity Unit Unit Price Amount Calc'd Unit Price Amount Calc'd Unit Price Amount Calc'd Unit Price Amount Calc'd Unit Price Amount Calc'd Unit Price Amount

107.01 TRAFFIC CONTROL DAYS 270 $250.00 $67,500 $100.00 $27,000.00 $301.59 $81,429.30 $55.00 $14,850.00 $83.00 $22,410.00 $217.00 $58,590.00

109.01 CONSTRUCTION CONFLICTS AND CONTINGENCIES LS 1 $250,000.00 $250,000 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00

109.02 HISTORICAL OWNER CAUSED DELAY ALLOWANCE DAYS 20 $500.00 $10,000 $500.00 $10,000.00 $500.00 $10,000.00 $500.00 $10,000.00 $500.00 $10,000.00 $500.00 $10,000.00

109.03 ADDITIONAL AMOUNT OF $500 AS DETERMINED BY BIDDER DAYS 20 $500.00 $10,000 $500.00 $10,000.00 $2,200.00 $44,000.00 $500.00 $10,000.00 $500.00 $10,000.00 $1,500.00 $30,000.00

200.01 MOBILIZATION LS 1 $480,000.00 $480,000 $688,742.00 $688,742.00 $900,000.00 $900,000.00 $868,000.00 $868,000.00 $450,000.00 $450,000.00 $669,927.83 $669,927.83

201.01 CLEARING AND GRUBBING AC 15 $1,000.00 $15,000 $4,200.00 $63,000.00 $476.98 $7,154.70 $660.00 $9,900.00 $483.00 $7,245.00 $705.25 $10,578.75

202.01 REMOVE EXISTING AC PAVEMENT SY 1,967 $5.00 $9,835 $3.50 $6,884.50 $8.77 $17,250.59 $6.00 $11,802.00 $3.00 $5,901.00 $3.20 $6,294.40

202.02 REMOVE CURB AND GUTTER LF 240 $5.00 $1,200 $6.00 $1,440.00 $4.18 $1,003.20 $4.50 $1,080.00 $14.00 $3,360.00 $6.51 $1,562.40

202.03 REMOVAL AND SALVAGE CHAIN LINK FENCE LF 3,782 $9.00 $34,038 $2.00 $7,564.00 $1.64 $6,202.48 $1.10 $4,160.20 $6.00 $22,692.00 $1.84 $6,958.88

202.04 REMOVAL OF EXISTING POWER POLES EA 3 $1,000.00 $3,000 $440.00 $1,320.00 $1,040.25 $3,120.75 $230.00 $690.00 $376.00 $1,128.00 $542.50 $1,627.50

202.05 REMOVE AND SALVAGE TWENTY FOOT DOUBLE SWING CHAIN LINK GA EA 2 $500.00 $1,000 $107.00 $214.00 $228.95 $457.90 $220.00 $440.00 $112.00 $224.00 $108.50 $217.00

202.06 REMOVE CONCRETE SIDEWALK SF 652 $25.00 $16,300 $2.00 $1,304.00 $1.68 $1,095.36 $4.40 $2,868.80 $5.00 $3,260.00 $3.26 $2,125.52

202.07 COLD MILLING (2") SY 3,088 $5.00 $15,440 $3.00 $9,264.00 $5.82 $17,972.16 $2.50 $7,720.00 $3.00 $9,264.00 $2.51 $7,750.88

202.08 REMOVE MEDIAN ISALND SF 709 $5.00 $3,545 $2.00 $1,418.00 $2.35 $1,666.15 $4.00 $2,836.00 $7.00 $4,963.00 $3.80 $2,694.20

202.09 REMOVE AND SALVAGE UPRR FENCE LF 280 $12.00 $3,360 $3.00 $840.00 $4.00 $1,120.00 $4.50 $1,260.00 $9.00 $2,520.00 $2.77 $775.60

203.01 CHANNEL EXCAVATION CY 9,450 $17.00 $160,650 $8.30 $78,435.00 $9.99 $94,405.50 $4.40 $41,580.00 $11.00 $103,950.00 $27.21 $257,134.50

203.02 BORROW EMBANKMENT CY 100,000 $10.00 $1,000,000 $5.50 $550,000.00 $4.46 $446,000.00 $7.70 $770,000.00 $6.00 $600,000.00 $7.70 $770,000.00

203.03 ROADWAY EXCAVATION CY 9,500 $15.00 $142,500 $8.20 $77,900.00 $9.43 $89,585.00 $7.30 $69,350.00 $3.00 $28,500.00 $35.09 $333,355.00

203.04 SELECT BORROW CY 1,200 $20.00 $24,000 $10.30 $12,360.00 $14.38 $17,256.00 $18.50 $22,200.00 $7.00 $8,400.00 $7.70 $9,240.00

203.05 CSLM (SLURRY BACKFILL) CY 360 $35.00 $12,600 $80.00 $28,800.00 $108.98 $39,232.80 $90.00 $32,400.00 $74.00 $26,640.00 $173.60 $62,496.00

207.01 GRANULAR BACKFILL CY 2,867 $25.00 $71,675 $23.00 $65,941.00 $19.44 $55,734.48 $27.50 $78,842.50 $44.00 $126,148.00 $9.77 $28,010.59

212.01 LANDSCAPE RESTORATION LS 1 $5,000.00 $5,000 $5,600.00 $5,600.00 $16,425.00 $16,425.00 $11,000.00 $11,000.00 $3,932.00 $3,932.00 $23,870.00 $23,870.00

302.01 TYPE II AGGREGATE BASE (F) CY (F) 7,422 $16.00 $118,752 $19.00 $141,018.00 $25.43 $188,741.46 $22.50 $166,995.00 $44.00 $326,568.00 $29.35 $217,835.70

402.01 AC PAVEMENT (PLANTMIX BITUMINOUS SURFACE) TON 7,954 $72.00 $572,688 $75.00 $596,550.00 $82.37 $655,170.98 $79.00 $628,366.00 $85.00 $676,090.00 $77.95 $620,014.30

413.01 UTACS (1/2") (F) SY (F) 23,490 $13.00 $305,370 $5.00 $117,450.00 $4.38 $102,886.20 $4.70 $110,403.00 $4.00 $93,960.00 $4.69 $110,168.10

413.02 NOT USED $0.00 $0 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

502.01 CONCRETE BARRIER RAIL (MODIFIED TYPE D) LF 2,755 $100.00 $275,500 $80.00 $220,400.00 $104.17 $287,000.00 $115.00 $316,825.00 $90.00 $247,950.00 $97.39 $268,309.45

502.02 NDOT REINFORCED CONCRETE CULVERT HEADWALL 54 INCH RCP EA 1 $3,500.00 $3,500 $9,400.00 $9,400.00 $7,723.17 $7,723.17 $7,600.00 $7,600.00 $10,996.00 $10,996.00 $15,341.90 $15,341.90

502.03 24' X 5' REINFORCED CONCRETE BOX LF 297 $1,700.00 $504,900 $1,600.00 $475,200.00 $1,503.97 $446,679.09 $1,430.00 $424,710.00 $1,299.00 $385,803.00 $2,300.07 $683,120.79

502.04 24' X 5' REINFORCED CONCRETE BOX HEADWALL EA 2 $10,000.00 $20,000 $14,200.00 $28,400.00 $10,184.26 $20,368.52 $13,500.00 $27,000.00 $16,013.00 $32,026.00 $25,268.57 $50,537.14

502.07 7" REINFORCED CONCRETE PAVEMENT SF 17,183 $25.00 $429,575 $10.00 $171,830.00 $10.60 $182,139.80 $12.50 $214,787.50 $9.00 $154,647.00 $8.07 $138,666.81

502.08 CONCRETE BUS TURNOUT EA 1 $9,000.00 $9,000 $16,000.00 $16,000.00 $17,904.59 $17,904.59 $16,000.00 $16,000.00 $20,419.00 $20,419.00 $8,680.00 $8,680.00

502.09 CONCRETE BUS PASSENGER LOADING PAD EA 1 $2,100.00 $2,100 $750.00 $750.00 $1,058.08 $1,058.08 $1,300.00 $1,300.00 $667.00 $667.00 $3,255.00 $3,255.00

502.10 NDOT REINFORCED CONCRETE CULVERT HEADWALL 72 INCH RCP EA 1 $5,900.00 $5,900 $12,000.00 $12,000.00 $11,522.12 $11,522.12 $8,400.00 $8,400.00 $13,039.00 $13,039.00 $16,566.87 $16,566.87

502.11 3" CONCRETE DRAINAGE SWALE SF 2,891 $7.00 $20,237 $7.00 $20,237.00 $4.99 $14,426.09 $3.80 $10,985.80 $8.00 $23,128.00 $9.77 $28,245.07

506.01 BRIDGE  LS 1 $3,190,000.00 $3,190,000 $3,100,000.00 $3,100,000.00 $2,764,000.03 $2,764,000.03 $2,845,000.00 $2,845,000.00 $3,676,997.00 $3,676,997.00 $3,431,496.95 $3,431,496.95

506.02 PEDESTRIAN RAIL (TYPE R) LF 2,876 $100.00 $287,600 $56.00 $161,056.00 $111.95 $321,968.20 $58.00 $166,808.00 $60.00 $172,560.00 $56.93 $163,730.68

506.03 PEDESTRIAN RAIL (TYPE M) LF 320 $130.00 $41,600 $80.00 $25,600.00 $88.80 $28,416.00 $82.00 $26,240.00 $84.00 $26,880.00 $81.38 $26,041.60

603.01 18" REINFORCED CONCRETE PIPE, CLASS III LF 111 $100.00 $11,100 $260.00 $28,860.00 $163.39 $18,136.29 $219.00 $24,309.00 $185.00 $20,535.00 $238.29 $26,450.19

603.03 72" REINFORCED CONCRETE PIPE, CLASS V LF 44 $450.00 $19,800 $630.00 $27,720.00 $849.77 $37,389.88 $584.00 $25,696.00 $655.00 $28,820.00 $920.77 $40,513.88

603.04 54" REINFORCED CONCRETE PIPE, CLASS III LF 324 $350.00 $113,400 $460.00 $149,040.00 $394.20 $127,720.80 $388.00 $125,712.00 $260.00 $84,240.00 $462.52 $149,856.48

603.05 72" REINFORCED CONCRETE PIPE CONCRETE COLLAR CONNECTION EA 1 $2,500.00 $2,500 $5,700.00 $5,700.00 $9,040.87 $9,040.87 $4,260.00 $4,260.00 $4,365.00 $4,365.00 $9,174.76 $9,174.76

609.01 DROP INLET (TYPE CM) L=7.5' MODIFIED PER PLANS EA 2 $10,000.00 $20,000 $9,600.00 $19,200.00 $7,645.64 $15,291.28 $11,300.00 $22,600.00 $10,271.00 $20,542.00 $14,723.99 $29,447.98

Contri Construction Campany Pace ContractingEngineer's Estimate Las Vegas Paving Corporation Capriati Construction 
Corporation Meadow Valley Contractors, Inc.
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609.02 NDOT TYPE 2A DROP INLET EA 2 $7,000.00 $14,000 $5,900.00 $11,800.00 $4,533.65 $9,067.30 $6,400.00 $12,800.00 $7,123.00 $14,246.00 $8,969.70 $17,939.40

609.03 ADJUST SD MANHOLE TO GRADE (RING ADJUSTMENT) EA 3 $1,500.00 $4,500 $840.00 $2,520.00 $638.75 $1,916.25 $900.00 $2,700.00 $2,043.00 $6,129.00 $1,231.48 $3,694.44

609.04 NDOT TYPE 4 MANHOLE 1 EA 1 $10,000.00 $10,000 $13,300.00 $13,300.00 $9,375.92 $9,375.92 $12,300.00 $12,300.00 $14,629.00 $14,629.00 $14,420.74 $14,420.74

609.05 ADJUST TYPE "C" MODIFIED INLET TO GRADE EA 2 $3,000.00 $6,000 $13,500.00 $27,000.00 $14,486.85 $28,973.70 $12,300.00 $24,600.00 $12,957.00 $25,914.00 $17,742.46 $35,484.92

609.06 ADJUST SD MANHOLE TO GRADE (CONE ADJUSTMENT) EA 1 $1,500.00 $1,500 $33,250.00 $33,250.00 $751.18 $751.18 $1,800.00 $1,800.00 $3,395.00 $3,395.00 $3,278.87 $3,278.87

609.07 NDOT TYPE 4 MANHOLE 2 EA 1 $5,500.00 $5,500 $9,600.00 $9,600.00 $10,864.55 $10,864.55 $9,100.00 $9,100.00 $10,522.00 $10,522.00 $10,443.13 $10,443.13

609.08 NDOT TYPE 4 MANHOLE 3 EA 1 $5,500.00 $5,500 $9,600.00 $9,600.00 $9,375.92 $9,375.92 $9,100.00 $9,100.00 $10,522.00 $10,522.00 $10,443.13 $10,443.13

610.01 GROUTED RIPRAP, D50=12", TH=24" CY 1,100 $95.00 $104,500 $100.00 $110,000.00 $90.07 $99,077.00 $96.50 $106,150.00 $154.00 $169,400.00 $104.97 $115,467.00

610.02 GROUTED RIPRAP, D50=24", TH=48" CY 70 $110.00 $7,700 $155.00 $10,850.00 $121.88 $8,531.60 $100.00 $7,000.00 $131.00 $9,170.00 $111.76 $7,823.20

610.03 RIPRAP, D50=12", TH=24" CY 860 $55.00 $47,300 $59.00 $50,740.00 $69.42 $59,701.20 $62.00 $53,320.00 $65.00 $55,900.00 $68.36 $58,789.60

610.04 RIPRAP, D50=24", TH=48" CY 40 $95.00 $3,800 $100.00 $4,000.00 $54.04 $2,161.60 $65.00 $2,600.00 $252.00 $10,080.00 $75.95 $3,038.00

611.01 CLASS A CONCRETE SLOPE PAVEMENT CY 106 $500.00 $53,000 $390.00 $41,340.00 $489.82 $51,920.92 $454.00 $48,124.00 $808.00 $85,648.00 $585.90 $62,105.40

613.01 CONCRETE CURB AND GUTTER (TYPE L) LF 1,223 $15.00 $18,345 $21.00 $25,683.00 $24.04 $29,400.92 $16.50 $20,179.50 $26.00 $31,798.00 $15.48 $18,932.04

613.02 TACK-ON MEDIAN ISLAND CURB LF 3,286 $12.00 $39,432 $6.00 $19,716.00 $9.87 $32,432.82 $7.40 $24,316.40 $11.00 $36,146.00 $13.07 $42,948.02

613.03 CONCRETE SIDEWALK (5-FOOT) SY 2,110 $40.00 $84,400 $33.00 $69,630.00 $46.81 $98,769.10 $37.00 $78,070.00 $68.00 $143,480.00 $36.62 $77,268.20

613.04 CONCRETE MEDIAN ISLAND PAVING SY 1,800 $100.00 $180,000 $28.00 $50,400.00 $34.29 $61,722.00 $37.00 $66,600.00 $38.00 $68,400.00 $31.34 $56,412.00

613.05 TYPE A CURB LF 60 $70.00 $4,200 $18.25 $1,095.00 $25.54 $1,532.40 $32.00 $1,920.00 $31.00 $1,860.00 $33.33 $1,999.80

619.01 FLEXIBLE YELLOW MARKER POST (K71) EA 5 $35.00 $175 $225.00 $1,125.00 $208.05 $1,040.25 $234.00 $1,170.00 $236.00 $1,180.00 $227.85 $1,139.25

619.02 TYPE IIIA BARRICADE EA 9 $350.00 $3,150 $375.00 $3,375.00 $1,259.25 $11,333.25 $402.00 $3,618.00 $404.00 $3,636.00 $390.60 $3,515.40

623.01 TRAFFIC SIGNAL SYSTEM (CACTUS/RAINBOW) LS 1 $400,000.00 $400,000 $260,000.00 $260,000.00 $261,267.00 $261,267.00 $265,000.00 $265,000.00 $324,316.00 $324,316.00 $287,698.60 $287,698.60

623.02 TRAFFIC COUNTING STATION SYSTEM LS 1 $25,000.00 $25,000 $21,000.00 $21,000.00 $49,275.00 $49,275.00 $21,400.00 $21,400.00 $40,049.00 $40,049.00 $38,674.83 $38,674.83

623.03 P30 PULL BOX EA 10 $1,250.00 $12,500 $850.00 $8,500.00 $684.38 $6,843.80 $867.00 $8,670.00 $374.00 $3,740.00 $361.31 $3,613.10

623.04 NO. 3-1/2 PULL BOX EA 4 $350.00 $1,400 $450.00 $1,800.00 $388.72 $1,554.88 $455.00 $1,820.00 $247.00 $988.00 $238.70 $954.80

623.05 JUNCTION BOX EA 4 $250.00 $1,000 $300.00 $1,200.00 $481.80 $1,927.20 $316.00 $1,264.00 $455.00 $1,820.00 $439.43 $1,757.72

623.06 250 WATT, 30' STREETLIGHT POLE EA 32 $6,000.00 $192,000 $2,970.00 $95,040.00 $2,737.50 $87,600.00 $3,040.00 $97,280.00 $2,798.00 $89,536.00 $2,701.65 $86,452.80

623.07 200-AMP SERVICE PEDESTAL EA 2 $3,200.00 $6,400 $8,130.00 $16,260.00 $24,254.25 $48,508.50 $8,340.00 $16,680.00 $11,814.00 $23,628.00 $11,408.78 $22,817.56

623.08 NV ENERGY TRANSFORMER AND PAD EA 1 $10,000.00 $10,000 $25,000.00 $25,000.00 $1,149.75 $1,149.75 $25,500.00 $25,500.00 $625.00 $625.00 $603.26 $603.26

623.09 2" PVC CONDUIT LF 4,390 $15.00 $65,850 $7.80 $34,242.00 $10.40 $45,656.00 $8.00 $35,120.00 $10.00 $43,900.00 $7.24 $31,783.60

623.10 2" RIGID METAL CONDUIT WITH EXPANSION COUPLER LF 20 $20.00 $400 $91.00 $1,820.00 $62.41 $1,248.20 $93.50 $1,870.00 $47.00 $940.00 $45.35 $907.00

623.11 4" PVC CONDUIT WITH TRACER WIRE LF 4,160 $20.00 $83,200 $17.50 $72,800.00 $8.92 $37,107.20 $18.00 $74,880.00 $9.00 $37,440.00 $8.63 $35,900.80

623.12 4" RIGID METAL CONDUIT WITH EXPANSION COUPLER LF 40 $35.00 $1,400 $94.00 $3,760.00 $54.75 $2,190.00 $96.50 $3,860.00 $120.00 $4,800.00 $116.10 $4,644.00

623.13 FLASHING BEACON SYSTEM LS 1 $35,000.00 $35,000 $21,400.00 $21,400.00 $24,637.50 $24,637.50 $21,900.00 $21,900.00 $38,197.00 $38,197.00 $36,886.75 $36,886.75

623.14 T-200 CATV VAULT EA 3 $7,500.00 $22,500 $1,340.00 $4,020.00 $1,533.00 $4,599.00 $1,370.00 $4,110.00 $5,432.00 $16,296.00 $5,245.98 $15,737.94

623.15 3" PVC CONDUIT LF 4,466 $20.00 $89,320 $3.25 $14,514.50 $7.12 $31,797.92 $3.30 $14,737.80 $6.00 $26,796.00 $5.43 $24,250.38

623.16 RS-94 STANDARD NVE MANHOLE EA 2 $7,500.00 $15,000 $7,050.00 $14,100.00 $8,212.50 $16,425.00 $7,240.00 $14,480.00 $9,424.00 $18,848.00 $9,100.98 $18,201.96

623.17 100 WATT, UNDERPASS LIGHT EA 4 $1,250.00 $5,000 $1,125.00 $4,500.00 $492.75 $1,971.00 $1,150.00 $4,600.00 $1,668.00 $6,672.00 $1,611.23 $6,444.92

623.18 CENTURYLINK 200 PULL BOX EA 3 $7,500.00 $22,500 $4,900.00 $14,700.00 $5,365.50 $16,096.50 $5,050.00 $15,150.00 $5,432.00 $16,296.00 $5,245.98 $15,737.94

623.19 4" DB-100 CONDUIT LF 4,352 $18.00 $78,336 $8.50 $36,992.00 $7.34 $31,943.68 $8.80 $38,297.60 $12.00 $52,224.00 $11.12 $48,394.24

623.20 4" 45 DEGREE RGS 48" RADIAL BEND EA 4 $120.00 $480 $170.00 $680.00 $328.50 $1,314.00 $173.00 $692.00 $280.00 $1,120.00 $270.17 $1,080.68

623.21 TYPE 200 VAULT EA 1 $5,000.00 $5,000 $4,925.00 $4,925.00 $4,544.25 $4,544.25 $5,050.00 $5,050.00 $5,432.00 $5,432.00 $5,245.98 $5,245.98

627.01 REMOVE AND RELOCATE EXISTING SIGN EA 1 $100.00 $100 $165.00 $165.00 $60.23 $60.23 $176.00 $176.00 $178.00 $178.00 $171.43 $171.43

627.02 PERMANENT SIGN (POST) (36"X36") EA 7 $450.00 $3,150 $165.00 $1,155.00 $372.30 $2,606.10 $176.00 $1,232.00 $178.00 $1,246.00 $171.43 $1,200.01

627.03 PERMANENT SIGN (POST) (12"X36") EA 4 $150.00 $600 $165.00 $660.00 $224.47 $897.88 $176.00 $704.00 $178.00 $712.00 $171.43 $685.72
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627.04 PERMANENT SIGN (PANEL ONLY)(30"X36") EA 2 $225.00 $450 $165.00 $330.00 $213.53 $427.06 $176.00 $352.00 $178.00 $356.00 $171.43 $342.86

627.05 PERMANENT SIGN (PANEL ONLY)(12"X18") EA 7 $45.00 $315 $165.00 $1,155.00 $94.17 $659.19 $176.00 $1,232.00 $178.00 $1,246.00 $171.43 $1,200.01

628.01 TYPE 2 "ONLY" MARKING EA 3 $315.00 $945 $97.00 $291.00 $3.29 $9.87 $105.00 $315.00 $106.00 $318.00 $103.08 $309.24

628.02 TYPE 2 (ARROW) MARKING EA 10 $240.00 $2,400 $72.00 $720.00 $120.45 $1,204.50 $77.00 $770.00 $78.00 $780.00 $75.95 $759.50

628.03 TYPE 2 "BUSES" MARKING BUSES ONLY EA 2 $450.00 $900 $240.00 $480.00 $213.53 $427.06 $251.00 $502.00 $253.00 $506.00 $244.13 $488.26

628.04 TYPE 2 (WHITE)MARKING FOR CROSSWALKS, STOPBARS AND TRANSIT SF 2,387 $12.00 $28,644 $5.00 $11,935.00 $5.75 $13,725.25 $5.00 $11,935.00 $5.00 $11,935.00 $4.88 $11,648.56

628.05 TYPE 2 (YELLOW)MARKING FOR TRANSITIONS SF 1,864 $12.00 $22,368 $5.00 $9,320.00 $5.75 $10,718.00 $5.00 $9,320.00 $5.00 $9,320.00 $4.89 $9,114.96

628.06 TYPE 1 WHITE 4-INCH MARKING LF 1,894 $1.50 $2,841 $1.50 $2,841.00 $3.29 $6,231.26 $1.60 $3,030.40 $2.00 $3,788.00 $1.63 $3,087.22

628.07 REFLECTIVE YELLOW PAINT SF 295 $2.50 $738 $1.50 $442.50 $2.74 $808.30 $1.60 $472.00 $2.00 $590.00 $1.63 $480.85

629.01 RELOCATE LVVWD TEST STATION EA 3 $6,000.00 $18,000 $1,400.00 $4,200.00 $812.23 $2,436.69 $1,800.00 $5,400.00 $5,138.00 $15,414.00 $2,061.86 $6,185.58

629.02 ADJUST LVVWD WATER VALVE TO GRADE EA 14 $600.00 $8,400 $550.00 $7,700.00 $429.11 $6,007.54 $500.00 $7,000.00 $1,455.00 $20,370.00 $812.05 $11,368.70

629.03 ADJUST LVVWD BLOW OFF VALVE TO GRADE EA 5 $2,000.00 $10,000 $1,450.00 $7,250.00 $579.86 $2,899.30 $1,800.00 $9,000.00 $2,332.00 $11,660.00 $2,526.97 $12,634.85

629.04 ADJUST LVVWD MANHOLE TO GRADE (RING ADJUSTMENT) EA 4 $2,000.00 $8,000 $800.00 $3,200.00 $565.98 $2,263.92 $600.00 $2,400.00 $3,249.00 $12,996.00 $1,772.62 $7,090.48

629.05 ADJUST LVVWD TEST STATION TO GRADE EA 2 $2,500.00 $5,000 $1,300.00 $2,600.00 $739.48 $1,478.96 $900.00 $1,800.00 $3,597.00 $7,194.00 $1,246.12 $2,492.24

630.01 ADJUST SEWER MANHOLE TO GRADE (CONE ADJUSTMENT) EA 2 $4,000.00 $8,000 $3,100.00 $6,200.00 $805.22 $1,610.44 $1,800.00 $3,600.00 $3,311.00 $6,622.00 $2,781.40 $5,562.80

633.01 NON-REFLECTIVE PAVEMENT MARKERS EA 1,432 $1.50 $2,148 $2.50 $3,580.00 $2.19 $3,136.08 $2.50 $3,580.00 $2.00 $2,864.00 $2.39 $3,422.48

633.02 REFLECTIVE RAISED PAVEMENT MARKERS EA 504 $3.00 $1,512 $2.50 $1,260.00 $3.01 $1,517.04 $2.50 $1,260.00 $2.00 $1,008.00 $2.39 $1,204.56

637.01 DUST CONTROL (F) DAYS(F) 1 $25,000.00 $25,000 $100,000.50 $100,000.50 $66,949.18 $66,949.18 $100,000.00 $100,000.00 $112,363.00 $112,363.00 $38,517.50 $38,517.50

637.02 STORMWATER POLLUTION CONTROL (F) DAYS(F) 1 $25,000.00 $25,000 $7,800.00 $7,800.00 $15,280.07 $15,280.07 $15,000.00 $15,000.00 $45,369.00 $45,369.00 $6,944.00 $6,944.00

641.01 IMPACT ATTENUATOR (55 MPH) EA 2 $10,000.00 $20,000 $21,000.00 $42,000.00 $3,832.50 $7,665.00 $29,000.00 $58,000.00 $29,774.00 $59,548.00 $28,210.00 $56,420.00

$0.00 #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0!

ACTUAL TOTAL OF ITEMS $10,149,964 $8,592,000.00 $8,713,318.00 $8,789,886.50 $9,502,870.00 $9,994,925.91

TOTAL SHOWN ON BID SUMMARY NA $8,592,000.00 $8,712,198.00 $8,789,886.50 $9,502,870.00 $9,994,925.91

ERROR NA $0.00 $1,120.00 $0.00 $0.00 $0.00
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