

20031015
.02945

Exhibit B
Subproject Description,
Purchase Prices and Estimated Completion Dates

Mountain's Edge Project Descriptions

PROJECT 1

SUBPROJECT	1.1										
Name	Off-Site Potable Water Pipeline - 2745 Zone Tenaya, Windmill, Buffalo (42" Developer / 42" LVVWD)										
Description	This project consists of approximately 16,850 lineal feet of 42" potable water pipeline and all appurtenant facilities. This water line runs from LeBaron along Tenaya to Windmill, along Windmill to Buffalo, and along Buffalo to Robindale. This project may be a developer contribution to the LVVWD. Projected construction completion date: June 2006.										
	<table border="1"> <tr> <td>Construction:</td> <td>\$3,639,600.00</td> </tr> <tr> <td>Contingency:</td> <td>\$363,960.00</td> </tr> <tr> <td>Design and Agency Review:</td> <td>\$600,534.00</td> </tr> <tr> <td>Lump Sum Amount:</td> <td>\$0.00</td> </tr> <tr> <td>SubProject Total:</td> <td>\$4,604,094.00</td> </tr> </table>	Construction:	\$3,639,600.00	Contingency:	\$363,960.00	Design and Agency Review:	\$600,534.00	Lump Sum Amount:	\$0.00	SubProject Total:	\$4,604,094.00
Construction:	\$3,639,600.00										
Contingency:	\$363,960.00										
Design and Agency Review:	\$600,534.00										
Lump Sum Amount:	\$0.00										
SubProject Total:	\$4,604,094.00										

SUBPROJECT	1.2										
Name	Off-Site Potable Water Pipeline - 2860 Main Extension Durango (36" Developer / 42" LVVWD)										
Description	This project consists of approximately 6,013 lineal feet of 36" / 42" potable water pipeline and all appurtenant facilities. This project runs from Blue Diamond to Shelbourne on Durango. Projected construction completion date: January 2004.										
	<table border="1"> <tr> <td>Construction:</td> <td>\$1,563,380.00</td> </tr> <tr> <td>Contingency:</td> <td>\$156,338.00</td> </tr> <tr> <td>Design and Agency Review:</td> <td>\$257,957.70</td> </tr> <tr> <td>Lump Sum Amount:</td> <td>\$0.00</td> </tr> <tr> <td>SubProject Total:</td> <td>\$1,977,675.70</td> </tr> </table>	Construction:	\$1,563,380.00	Contingency:	\$156,338.00	Design and Agency Review:	\$257,957.70	Lump Sum Amount:	\$0.00	SubProject Total:	\$1,977,675.70
Construction:	\$1,563,380.00										
Contingency:	\$156,338.00										
Design and Agency Review:	\$257,957.70										
Lump Sum Amount:	\$0.00										
SubProject Total:	\$1,977,675.70										

Summary for Project 1 (2 Subprojects)

\$6,581,769.70

Mountain's Edge Project Descriptions

PROJECT 2

SUBPROJECT	2.1										
Name	Off-Site Sewer Line - Cactus from Durango to Buffalo										
Description	This project consists of approximately 5,428 lineal feet of 8" sewer pipeline and all appurtenant facilities. This project runs from Durango to Buffalo on Cactus. Projected construction completion date: September 2004.										
	<table border="1"> <tr> <td>Construction:</td> <td>\$183,412.00</td> </tr> <tr> <td>Contingency:</td> <td>\$18,341.20</td> </tr> <tr> <td>Design and Agency Review:</td> <td>\$30,262.98</td> </tr> <tr> <td>Lump Sum Amount:</td> <td>\$0.00</td> </tr> <tr> <td>SubProject Total:</td> <td>\$232,016.18</td> </tr> </table>	Construction:	\$183,412.00	Contingency:	\$18,341.20	Design and Agency Review:	\$30,262.98	Lump Sum Amount:	\$0.00	SubProject Total:	\$232,016.18
Construction:	\$183,412.00										
Contingency:	\$18,341.20										
Design and Agency Review:	\$30,262.98										
Lump Sum Amount:	\$0.00										
SubProject Total:	\$232,016.18										

SUBPROJECT	2.2										
Name	Off-Site Sewer Line - Rainbow from I-215 to Meranto										
Description	This project consists of approximately 16,350 lineal feet of 12", 15", 21", 24", 27", and 36" sewer pipeline and all appurtenant facilities. This project runs from I-215 south to Meranto along Rainbow. The Clark County Water Reclamation District is providing \$804,942.00 towards oversize construction of the sewer. The cost below indicates the project cost minus the CCWRD contribution. Projected construction completion date: December 2003.										
	<table border="1"> <tr> <td>Construction:</td> <td>\$922,456.00</td> </tr> <tr> <td>Contingency:</td> <td>\$92,245.60</td> </tr> <tr> <td>Design and Agency Review:</td> <td>\$152,205.24</td> </tr> <tr> <td>Lump Sum Amount:</td> <td>\$0.00</td> </tr> <tr> <td>SubProject Total:</td> <td>\$1,166,906.84</td> </tr> </table>	Construction:	\$922,456.00	Contingency:	\$92,245.60	Design and Agency Review:	\$152,205.24	Lump Sum Amount:	\$0.00	SubProject Total:	\$1,166,906.84
Construction:	\$922,456.00										
Contingency:	\$92,245.60										
Design and Agency Review:	\$152,205.24										
Lump Sum Amount:	\$0.00										
SubProject Total:	\$1,166,906.84										

Mountain's Edge Project Descriptions

SUBPROJECT	2.3
Name	Off-Site Sewer Line - R.N.P. Sewer Improvements
Description	This project consists of approximately 7,577 lineal feet of 8", 18", 24", and 30" sewer pipeline and all appurtenant facilities. This project runs north from Mountain's Edge Pkwy along Tenaya, east on LeBaron, north on Belcastro, east on Gary, north on Montessouri, and east on Meranto to Rainbow. Projected construction completion date: December 2003.
	Construction: \$633,180.00
	Contingency: \$63,318.00
	Design and Agency Review: \$104,474.70
	Lump Sum Amount: \$0.00
	SubProject Total: \$800,972.70

SUBPROJECT	2.4
Name	Off-Site Sewer Line - Lift Station (5.6 MGD Developer / 10 MGD CCWRD)
Description	10-MGD wastewater lift station. SID only includes 56% of actual cost since CCWRD is funding oversize of station. Total Construction Cost estimated at \$4,250,000.00. Projected construction completion date: January 2005.
	Construction: \$2,380,000.00
	Contingency: \$238,000.00
	Design and Agency Review: \$392,700.00
	Lump Sum Amount: \$0.00
	SubProject Total: \$3,010,700.00

Summary for Project 2 (4 Subprojects)

\$5,210,595.72

Mountain's Edge Project Descriptions

PROJECT 3

SUBPROJECT	3.1
Name	Off-Site Street - Blue Diamond from Durango to Rainbow
Description	This project consists of approximately 10,645 lineal feet of 86'-wide roadway. This phase includes rough grade, base materials, curb & gutter, streetlights, traffic signal undergrounds, streetlight conduit, bus turn-outs, striping and signage, excavation, and 86'-wide first lift of AC. This project runs from Durango to Rainbow (full street) on Blue Diamond. Projected construction completion date: June 2005.
	Construction: \$2,909,219.50
	Contingency: \$290,921.95
	Design and Agency Review: \$480,021.22
	Lump Sum Amount: \$0.00
	SubProject Total: \$3,680,162.67

SUBPROJECT	3.2
Name	Off-Site Street - Durango from Blue Diamond to Windmill
Description	This project consists of approximately 7,490 lineal feet of 56'-wide roadway. This phase includes rough grade, base materials, and asphalt paving. The project runs from Blue Diamond to Windmill on Durango. Projected construction completion date: June 2006.
	Construction: \$721,886.20
	Contingency: \$72,188.62
	Design and Agency Review: \$119,111.22
	Lump Sum Amount: \$0.00
	SubProject Total: \$913,186.04

Mountain's Edge Project Descriptions

SUBPROJECT	3.3
Name	Off-Site Street - Buffalo from Blue Diamond to I-215
Description	This project consists of approximately 16,385 lineal feet of 56'-wide roadway. This phase includes rough grade, base materials, and asphalt paving. The project runs from Blue Diamond to I-215 on Buffalo. Projected construction completion date: June 2005.
	Construction: \$1,579,186.30
	Contingency: \$157,918.63
	Design and Agency Review: \$260,565.74
	Lump Sum Amount: \$0.00
	SubProject Total: \$1,997,670.67

Summary for Project 3 (3 Subprojects)

\$6,591,019.38

Mountain's Edge Project Descriptions

PROJECT 4

SUBPROJECT	4.1.1										
Name	Off-Site Storm Drain - Upper Duck Creek Detention Basin										
Description	<p>This project consists of an approximately 2,700 acre-foot detention basin with embankments planned for a maximum height of 39 feet. The project is located directly south of the future alignment of Gomer in the vicinity of the future alignment of Hualapai. A diversion berm will also be part of this project in the northwestern portion of the project site. The berm will divert flows approximately 2,700 feet to the southeast into the basin. It will be constructed in two phases (Phase 1 - berm; Phase 2 - basin). SID may only be responsible for 51% of the \$9 million construction cost. Planned SID portion is minus CCPW \$3,000,000 projected contribution. Projected construction completion date: May 2004.</p> <table border="1" style="width: 100%; margin-left: auto; margin-right: auto;"> <tr> <td style="text-align: right;">Construction:</td> <td style="text-align: right;">\$8,385,000.00</td> </tr> <tr> <td style="text-align: right;">Contingency:</td> <td style="text-align: right;">\$838,500.00</td> </tr> <tr> <td style="text-align: right;">Design and Agency Review:</td> <td style="text-align: right;">\$1,383,525.00</td> </tr> <tr> <td style="text-align: right;">Lump Sum Amount:</td> <td style="text-align: right;">\$0.00</td> </tr> <tr> <td style="text-align: right;">SubProject Total:</td> <td style="text-align: right;">\$10,607,025.00</td> </tr> </table>	Construction:	\$8,385,000.00	Contingency:	\$838,500.00	Design and Agency Review:	\$1,383,525.00	Lump Sum Amount:	\$0.00	SubProject Total:	\$10,607,025.00
Construction:	\$8,385,000.00										
Contingency:	\$838,500.00										
Design and Agency Review:	\$1,383,525.00										
Lump Sum Amount:	\$0.00										
SubProject Total:	\$10,607,025.00										

Mountain's Edge Project Descriptions

SUBPROJECT	4.1.2										
Name	Off-Site Storm Drain - Upper Duck Creek Detention Basin										
Description	<p>This project consists of an approximately 2,700 acre-foot detention basin with embankments planned for a maximum height of 39 feet. The project is located directly south of the future alignment of Gomer in the vicinity of the future alignment of Hualapai. A diversion berm will also be part of this project in the northwestern portion of the project site. The berm will divert flows approximately 2,700 feet to the southeast into the basin. It will be constructed in two phases (Phase 1 - berm; Phase 2 - basin). SID may only be responsible for 51% of the \$9 million construction cost. This is for reimbursement of the \$3,000,000 that is planned from CCPW, in case the contribution does not get finalized. Projected construction completion date: May 2004.</p> <table border="1" style="width: 100%; margin-top: 10px;"> <tr> <td style="text-align: right;">Construction:</td> <td style="text-align: right;">\$3,000,000.00</td> </tr> <tr> <td style="text-align: right;">Contingency:</td> <td style="text-align: right;">\$300,000.00</td> </tr> <tr> <td style="text-align: right;">Design and Agency Review:</td> <td style="text-align: right;">\$495,000.00</td> </tr> <tr> <td style="text-align: right;">Lump Sum Amount:</td> <td style="text-align: right;">\$0.00</td> </tr> <tr> <td style="text-align: right;">SubProject Total:</td> <td style="text-align: right;">\$3,795,000.00</td> </tr> </table>	Construction:	\$3,000,000.00	Contingency:	\$300,000.00	Design and Agency Review:	\$495,000.00	Lump Sum Amount:	\$0.00	SubProject Total:	\$3,795,000.00
Construction:	\$3,000,000.00										
Contingency:	\$300,000.00										
Design and Agency Review:	\$495,000.00										
Lump Sum Amount:	\$0.00										
SubProject Total:	\$3,795,000.00										

SUBPROJECT	4.2										
Name	Off-Site Storm Drain - Buffalo Diversion Berm										
Description	<p>This project consists of a diversion berm west of Buffalo from approximately Starr northward to Mountain's Edge Pkwy. It includes excavation, fill, rip-rap, and all ancillary items for construction of the berm project. Projected construction completion date: August 2004.</p> <table border="1" style="width: 100%; margin-top: 10px;"> <tr> <td style="text-align: right;">Construction:</td> <td style="text-align: right;">\$718,258.00</td> </tr> <tr> <td style="text-align: right;">Contingency:</td> <td style="text-align: right;">\$71,825.80</td> </tr> <tr> <td style="text-align: right;">Design and Agency Review:</td> <td style="text-align: right;">\$118,512.57</td> </tr> <tr> <td style="text-align: right;">Lump Sum Amount:</td> <td style="text-align: right;">\$0.00</td> </tr> <tr> <td style="text-align: right;">SubProject Total:</td> <td style="text-align: right;">\$908,596.37</td> </tr> </table>	Construction:	\$718,258.00	Contingency:	\$71,825.80	Design and Agency Review:	\$118,512.57	Lump Sum Amount:	\$0.00	SubProject Total:	\$908,596.37
Construction:	\$718,258.00										
Contingency:	\$71,825.80										
Design and Agency Review:	\$118,512.57										
Lump Sum Amount:	\$0.00										
SubProject Total:	\$908,596.37										

Mountain's Edge Project Descriptions

SUBPROJECT	4.3
Name	Off-Site Storm Drain - Starr Diversion Berm
Description	This project consists of a diversion berm south of Starr from approximately Buffalo eastward to Rainbow. It includes excavation, fill, rip-rap, and all ancillary items for construction of the berm project. Projected construction completion date: October 2004.
	Construction: \$486,640.00
	Contingency: \$48,664.00
	Design and Agency Review: \$80,295.60
	Lump Sum Amount: \$0.00
	SubProject Total: \$615,599.60

SUBPROJECT	4.4
Name	Off-Site Storm Drain - I-G (Channel)
Description	This project consists of a diversion channel extending approximately 870' east of Rainbow Boulevard. It includes excavation, fill, and concrete work. Projected construction completion date: November 2004.
	Construction: \$559,241.00
	Contingency: \$55,924.10
	Design and Agency Review: \$92,274.77
	Lump Sum Amount: \$0.00
	SubProject Total: \$707,439.87

Summary for Project 4 (5 Subprojects)

\$16,633,660.84

Mountain's Edge Project Descriptions

PROJECT 5A

SUBPROJECT	5.1A
Name	On-Site Street - Gomer from El Capitan to Durango
Description	This project consists of approximately 2,630 lineal feet of south half-street roadway. This phase includes rough grade, base materials, median, curb inlets, curb & gutter, streetlights, streetlight conduit, bus turn-out, traffic signal undergrounds, striping and signage, over-excavation, 5' sidewalk, and 43'-wide first lift of AC. This project runs from El Capitan to Durango on Gomer. Projected construction completion date: October 2004.
	Construction: \$327,961.00
	Contingency: \$32,796.10
	Design and Agency Review: \$54,113.57
	Lump Sum Amount: \$0.00
	SubProject Total: \$414,870.67

SUBPROJECT	5.2A
Name	On-Site Street - Mountain's Edge Pkwy from Fort Apache to Durango
Description	This project consists of approximately 5,314 lineal feet of full-street ROW on Mountain's Edge Pkwy including median. This phase includes rough grade, base materials, curb inlets, bus turn-out, curb & gutter, streetlights, streetlight conduit, striping and signage, excavation, and 52'-wide first lift of AC. This project runs from Fort Apache to Durango on Mountain's Edge Pkwy. Projected construction completion date: November 2004.
	Construction: \$660,849.04
	Contingency: \$66,084.90
	Design and Agency Review: \$109,040.09
	Lump Sum Amount: \$0.00
	SubProject Total: \$835,974.04

Mountain's Edge Project Descriptions

SUBPROJECT	5.3A										
Name	On-Site Street - Mountain's Edge Pkwy from Durango to Buffalo										
Description	This project consists of approximately 5,226 lineal feet of full-street on Mountain's Edge Pkwy with median. This phase includes rough grade, base materials, curb inlets, bus turn-out, curb & gutter, streetlights, streetlight conduit, striping and signage, excavation, and 52'-wide first lift of AC. This project runs from Durango to Buffalo on Mountain's Edge Pkwy. Projected construction completion date: October 2004.										
	<table border="1"> <tr> <td>Construction:</td> <td style="text-align: right;">\$652,080.00</td> </tr> <tr> <td>Contingency:</td> <td style="text-align: right;">\$65,208.00</td> </tr> <tr> <td>Design and Agency Review:</td> <td style="text-align: right;">\$107,593.20</td> </tr> <tr> <td>Lump Sum Amount:</td> <td style="text-align: right;">\$0.00</td> </tr> <tr> <td>SubProject Total:</td> <td style="text-align: right;">\$824,881.20</td> </tr> </table>	Construction:	\$652,080.00	Contingency:	\$65,208.00	Design and Agency Review:	\$107,593.20	Lump Sum Amount:	\$0.00	SubProject Total:	\$824,881.20
Construction:	\$652,080.00										
Contingency:	\$65,208.00										
Design and Agency Review:	\$107,593.20										
Lump Sum Amount:	\$0.00										
SubProject Total:	\$824,881.20										

SUBPROJECT	5.4A										
Name	On-Site Street - Mountain's Edge Pkwy from Buffalo to Rainbow										
Description	This project consists of approximately 600 lineal feet of roadway with median and 4,631 lineal feet of full 66' ROW roadway. This phase includes rough grade, base materials, traffic signal undergrounds, bus turn-out, curb & gutter, streetlights, streetlight conduit, striping and signage, excavation, and 52'- and 66'-wide first lift of AC. This project runs from Buffalo to Rainbow on Mountain's Edge Pkwy. Projected construction completion date: March 2005.										
	<table border="1"> <tr> <td>Construction:</td> <td style="text-align: right;">\$662,514.21</td> </tr> <tr> <td>Contingency:</td> <td style="text-align: right;">\$66,251.42</td> </tr> <tr> <td>Design and Agency Review:</td> <td style="text-align: right;">\$109,314.84</td> </tr> <tr> <td>Lump Sum Amount:</td> <td style="text-align: right;">\$0.00</td> </tr> <tr> <td>SubProject Total:</td> <td style="text-align: right;">\$838,080.48</td> </tr> </table>	Construction:	\$662,514.21	Contingency:	\$66,251.42	Design and Agency Review:	\$109,314.84	Lump Sum Amount:	\$0.00	SubProject Total:	\$838,080.48
Construction:	\$662,514.21										
Contingency:	\$66,251.42										
Design and Agency Review:	\$109,314.84										
Lump Sum Amount:	\$0.00										
SubProject Total:	\$838,080.48										

Mountain's Edge Project Descriptions

SUBPROJECT	5.5A
Name	On-Site Street - Fort Apache from 648' (+/-) north of Cactus to LeBaron
Description	This project consists of approximately 3,111 lineal feet of the east half of the roadway. This phase includes rough grade, base materials, curb inlets, traffic signal undergrounds, 5' sidewalk, curb & gutter, streetlights, streetlight conduit, striping and signage, bus turn-outs, excavation, and 43'-wide first lift of AC. This project runs from 648' (+/-) north of Cactus to LeBaron on Fort Apache. Projected construction completion date: January 2005.
	Construction: \$372,262.26
	Contingency: \$37,226.23
	Design and Agency Review: \$61,423.27
	Lump Sum Amount: \$0.00
	SubProject Total: \$470,911.76

SUBPROJECT	5.6A
Name	On-Site Street - LeBaron from Fort Apache to El Capitan
Description	This project consists of approximately 2,625 lineal feet of the south half of the roadway. This phase includes rough grade, base materials, curb inlets, bus turn-outs, curb & gutter, streetlights, streetlight conduit, striping and signage, excavation, and 33'-wide first lift of AC. This project runs from Fort Apache to El Capitan on LeBaron. Projected construction completion date: March 2005.
	Construction: \$200,245.92
	Contingency: \$20,024.59
	Design and Agency Review: \$33,040.58
	Lump Sum Amount: \$0.00
	SubProject Total: \$253,311.09

Mountain's Edge Project Descriptions

SUBPROJECT	5.7A
Name	On-Site Street - El Capitan from Cactus to Gomer
Description	This project consists of approximately 3,872 lineal feet of full street and 1,209 lineal feet of half street (east) roadway. This phase includes rough grade, base materials, curb inlets, curb & gutter, streetlights, streetlight conduit, striping and signage, excavation, and 66'- and 33'-wide first lift of AC. This project runs from Cactus to LeBaron (full) and LeBaron to Gomer (half) along El Capitan. Projected construction completion date: February 2005.
	Construction: \$775,425.36
	Contingency: \$77,542.54
	Design and Agency Review: \$127,945.18
	Lump Sum Amount: \$0.00
	SubProject Total: \$980,913.08

SUBPROJECT	5.8A
Name	On-Site Street - Cactus from 674' (+/-) east of Fort Apache to Durango
Description	This project consists of approximately 4,708 lineal feet of the northern half of the roadway. This phase includes 5' sidewalk, rough grade, base materials, curb inlets, traffic signal undergrounds, bus turn-outs, curb & gutter, streetlights, streetlight conduit, striping and signage, excavation, and 43'-wide first lift of AC. This project runs from 674' (+/-) east of Fort Apache to Durango on Cactus. Projected construction completion date: April 2005.
	Construction: \$526,636.88
	Contingency: \$52,663.69
	Design and Agency Review: \$86,895.09
	Lump Sum Amount: \$0.00
	SubProject Total: \$666,195.65

Mountain's Edge Project Descriptions

SUBPROJECT	5.9A
Name	On-Site Street - Cactus from Buffalo to Rainbow
Description	This project consists of approximately 5,224 lineal feet of full street roadway. This phase includes rough grade, base materials, curb & gutter, bus turn-outs, streetlights, streetlight conduit, striping and signage, excavation, and 86'-wide first lift of AC. This project runs from Buffalo to Rainbow on Cactus. Projected construction completion date: April 2005.
	Construction: \$1,139,563.36
	Contingency: \$113,956.34
	Design and Agency Review: \$188,027.95
	Lump Sum Amount: \$0.00
	SubProject Total: \$1,441,547.65

SUBPROJECT	5.10A
Name	On-Site Street - Rainbow from Starr to LeBaron
Description	This project consists of approximately 9,277 lineal feet of the western half of the roadway. This phase includes rough grade, base materials, curb inlets, curb & gutter, traffic signal undergrounds, bus turn-out, streetlights, streetlight conduit, 5' sidewalk, striping and signage, excavation, and 58'-wide (with 5' overpave) first lift of AC. This project runs from Starr to LeBaron on Rainbow. Projected construction completion date: June 2005.
	Construction: \$1,480,887.57
	Contingency: \$148,088.76
	Design and Agency Review: \$244,346.45
	Lump Sum Amount: \$0.00
	SubProject Total: \$1,873,322.78

Mountain's Edge Project Descriptions

SUBPROJECT	5.11A
Name	On-Site Street - Rainbow from Station 103+02.71 to Station 145+58.71 [approximately LeBaron to 340' (+/-) south of Blue Diamond]
Description	This project consists of approximately 4,256 lineal feet of half street roadway. This phase includes rough grade, base materials, curb & gutter, 5' sidewalk, striping and signage, excavation, streetlights, and 58'-wide first lift of AC. This project runs from Station 103+02.71 to Station 145+58.71 (approximately 340' +/- south of Blue Diamond) on Rainbow. Projected construction completion date: August 2005.
	Construction: \$709,417.80
	Contingency: \$70,941.78
	Design and Agency Review: \$117,053.94
	Lump Sum Amount: \$0.00
	SubProject Total: \$897,413.52

SUBPROJECT	5.12A
Name	On-Site Street - Erie from Buffalo to Rainbow
Description	This project consists of approximately 5,165 lineal feet of full street roadway. This phase includes rough grade, base materials, curb & gutter, bus turn-outs, streetlights, streetlight conduit, striping and signage, excavation, and 66'-wide first lift of AC. This project runs from Buffalo to Rainbow along Erie. Projected construction completion date: May 2005.
	Construction: \$639,065.45
	Contingency: \$63,906.55
	Design and Agency Review: \$105,445.80
	Lump Sum Amount: \$0.00
	SubProject Total: \$808,417.79

Mountain's Edge Project Descriptions

SUBPROJECT	5.13A
Name	On-Site Street - Starr from Buffalo to Rainbow
Description	This project consists of approximately 5,086 lineal feet of the northern half street roadway. This phase includes rough grade, base materials, curb inlets, curb & gutter, bus turn-outs, streetlights, streetlight conduit, 5' sidewalk, striping and signage, over-excavation, and 43'-wide first lift of AC. This project runs from Buffalo to Rainbow on Starr. Projected construction completion date: June 2005.
	Construction: \$631,681.20
	Contingency: \$63,168.12
	Design and Agency Review: \$104,227.40
	Lump Sum Amount: \$0.00
	SubProject Total: \$799,076.72

SUBPROJECT	5.14A
Name	On-Site Street - Richmar from Cimarron to Buffalo
Description	This project consists of approximately 2,568 lineal feet of full street roadway. This phase includes rough grade, base materials, curb & gutter, bus turn-outs, 5' sidewalk, streetlights, streetlight conduit, striping and signage, excavation, and 56'-wide first lift of AC. This project runs from Cimarron to Buffalo on Richmar. Projected construction completion date: November 2004.
	Construction: \$314,185.44
	Contingency: \$31,418.54
	Design and Agency Review: \$51,840.60
	Lump Sum Amount: \$0.00
	SubProject Total: \$397,444.58

Mountain's Edge Project Descriptions

SUBPROJECT	5.15A
Name	On-Site Street - Buffalo from Starr to Blue Diamond
Description	This project consists of approximately 13,099 lineal feet of half to full street roadway. This phase includes rough grade, base materials, curb & gutter, traffic signal undergrounds, bus turn-outs, streetlights, streetlight conduit, striping and signage, excavation, and 43'- and 86'-wide first lift of AC. This project runs (eastern half) from Starr to Cactus and (full street) from Cactus to Blue Diamond on Buffalo. Projected construction completion date: January 2005.
	Construction: \$2,320,669.11
	Contingency: \$232,066.91
	Design and Agency Review: \$382,910.40
	Lump Sum Amount: \$0.00
	SubProject Total: \$2,935,646.42

SUBPROJECT	5.16A
Name	On-Site Street - Durango from Cactus to Blue Diamond
Description	This project consists of approximately 4,965 lineal feet of full street and 2,935 lineal feet of half street (east) roadway. This phase includes rough grade, base materials, curb inlets, bus turn-outs, traffic signal undergrounds, curb & gutter, streetlights, streetlight conduit, striping and signage, excavation, and 86'- and 43'-wide first lift of AC. This project runs from Cactus to Blue Diamond on Durango. Projected construction completion date: September 2004.
	Construction: \$1,300,598.90
	Contingency: \$130,059.89
	Design and Agency Review: \$214,598.82
	Lump Sum Amount: \$0.00
	SubProject Total: \$1,645,257.61

Mountain's Edge Project Descriptions

SUBPROJECT	5.17A
Name	On-Site Street - Gomer from Durango to Buffalo
Description	This project consists of approximately 5,225 lineal feet of full street roadway. This phase includes rough grade, base materials, curb & gutter, bus turn-outs, streetlights, streetlight conduit, striping and signage, excavation, and 70.5'-wide first lift of AC. This project runs from Durango to Buffalo on Gomer. Projected construction completion date: November 2004.
	Construction: \$986,062.00
	Contingency: \$98,606.20
	Design and Agency Review: \$162,700.23
	Lump Sum Amount: \$0.00
	SubProject Total: \$1,247,368.43

SUBPROJECT	5.18A
Name	On-Site Street - Cimarron from Mountain's Edge Pkwy to Blue Diamond
Description	This project consists of approximately 5,343 lineal feet of 54'-wide ROW roadway. This phase includes rough grade, base materials, curb & gutter, bus turn-outs, streetlights, streetlight conduit, striping and signage, and a 50'-wide first lift of AC and excavation. This project runs from Mountain's Edge Pkwy to Blue Diamond on Cimarron. Projected construction completion date: February 2005.
	Construction: \$541,299.33
	Contingency: \$54,129.93
	Design and Agency Review: \$89,314.39
	Lump Sum Amount: \$0.00
	SubProject Total: \$684,743.65

Summary for Project 5A (18 Subprojects)

\$18,015,377.11

Mountain's Edge Project Descriptions

PROJECT 5B

SUBPROJECT	5.1B
Name	On-Site Street - Gomer from El Capitan to Durango
Description	This project consists of approximately 2,630 lineal feet of 32.25'-wide (half street) final lift of pavement, 3/4" final grade and striping. This project runs from El Capitan to Durango on Gomer. Projected construction completion date: October 2005.
	Construction: \$56,571.30
	Contingency: \$5,657.13
	Design and Agency Review: \$9,334.26
	Lump Sum Amount: \$0.00
	SubProject Total: \$71,562.69

SUBPROJECT	5.2B
Name	On-Site Street - Mountain's Edge Pkwy from Fort Apache to Durango
Description	This project consists of approximately 5,314 lineal feet of 52'-wide final lift of 2" pavement and striping. This project runs from Fort Apache to Durango along Mountain's Edge Pkwy. Projected construction completion date: November 2005.
	Construction: \$184,289.52
	Contingency: \$18,428.95
	Design and Agency Review: \$30,407.77
	Lump Sum Amount: \$0.00
	SubProject Total: \$233,126.24

Mountain's Edge Project Descriptions

SUBPROJECT	5.3B
Name	On-Site Street - Mountain's Edge Pkwy from Durango to Buffalo
Description	This project consists of approximately 5,225 lineal feet of 51'-wide final lift of pavement (2") and striping. This project runs from Durango to Buffalo along Mountain's Edge Pkwy. Projected construction completion date: October 2005.
	Construction: \$181,203.00
	Contingency: \$18,120.30
	Design and Agency Review: \$29,898.50
	Lump Sum Amount: \$0.00
	SubProject Total: \$229,221.80

SUBPROJECT	5.4B
Name	On-Site Street - Mountain's Edge Pkwy from Buffalo to Rainbow
Description	This project consists of approximately 5,231 lineal feet of 52'- to 66'-wide final lift of pavement (2") and striping. This project runs from Buffalo to Rainbow along Mountain's Edge Pkwy. Projected construction completion date: March 2006.
	Construction: \$224,525.69
	Contingency: \$22,452.57
	Design and Agency Review: \$37,046.74
	Lump Sum Amount: \$0.00
	SubProject Total: \$284,025.00

Mountain's Edge Project Descriptions

SUBPROJECT	5.5B
Name	On-Site Street - Fort Apache from 648' (+/-) north of Cactus to LeBaron
Description	This project consists of approximately 3,111 lineal feet of 43'-wide half street final lift of pavement, 3/4" open grade and striping. This project runs from 648' (+/-) north of Cactus to LeBaron along Fort Apache. Projected construction completion date: January 2006.
	Construction: \$66,917.61
	Contingency: \$6,691.76
	Design and Agency Review: \$11,041.41
	Lump Sum Amount: \$0.00
	SubProject Total: \$84,650.78

SUBPROJECT	5.6B
Name	On-Site Street - LeBaron from Fort Apache to El Capitan
Description	This project consists of approximately 2,625 lineal feet of 33'-wide half street final lift of pavement (2") and striping. This project runs from Fort Apache to El Capitan along LeBaron. Projected construction completion date: March 2006.
	Construction: \$56,440.86
	Contingency: \$5,644.09
	Design and Agency Review: \$9,312.74
	Lump Sum Amount: \$0.00
	SubProject Total: \$71,397.69

Mountain's Edge Project Descriptions

SUBPROJECT	5.7B
Name	On-Site Street - El Capitan from Cactus to Gomer
Description	This project consists of approximately 3,872 lineal feet of full street and 1,208 lineal feet of half street (east) roadway final lift of pavement (2") (66'- and 33'-wide) and striping. This project runs from Cactus to Gomer on El Capitan. Projected construction completion date: February 2006.
	Construction: \$224,067.55
	Contingency: \$22,406.76
	Design and Agency Review: \$36,971.15
	Lump Sum Amount: \$0.00
	SubProject Total: \$283,445.45

SUBPROJECT	5.8B
Name	On-Site Street - Cactus from 674' (+/-) east of Fort Apache to Durango
Description	This project consists of approximately 4,708 lineal feet of 43'-wide half street final lift of pavement, 3/4" open grade and striping. This project runs from 674' (+/-) east of Fort Apache to Durango on Cactus. Projected construction completion date: April 2006.
	Construction: \$101,269.08
	Contingency: \$10,126.91
	Design and Agency Review: \$16,709.40
	Lump Sum Amount: \$0.00
	SubProject Total: \$128,105.39

Mountain's Edge Project Descriptions

SUBPROJECT	5.9B
Name	On-Site Street - Cactus from Buffalo to Rainbow
Description	This project consists of approximately 5,224 lineal feet of 86'-wide final lift of pavement, 3/4" open grade and striping. This project runs from Buffalo to Rainbow on Cactus. Projected construction completion date: April 2006.
	Construction: \$214,288.48
	Contingency: \$21,428.85
	Design and Agency Review: \$35,357.60
	Lump Sum Amount: \$0.00
	SubProject Total: \$271,074.93

SUBPROJECT	5.10B
Name	On-Site Street - Rainbow from Starr to LeBaron
Description	This project consists of approximately 9,277 lineal feet of 58'-wide half street second lift of pavement, 3/4" open grade and striping. This project runs from Starr to LeBaron along Rainbow. Projected construction completion date: June 2006.
	Construction: \$268,847.46
	Contingency: \$26,884.75
	Design and Agency Review: \$44,359.83
	Lump Sum Amount: \$0.00
	SubProject Total: \$340,092.04

Mountain's Edge Project Descriptions

SUBPROJECT	5.11B										
Name	On-Site Street - Rainbow from Station 103+02.71 to Station 145+58.71 [approximately LeBaron to 340' (+/-) south of Blue Diamond]										
Description	This project consists of approximately 4,256 lineal feet on the western half street of roadway. This phase includes 58'-wide second lift of 3/4" open grade and striping. This project runs from Station 103+02.71 to Station 145+58.71 (approximately 340' +/- south of Blue Diamond) on Rainbow. Projected construction completion date: August 2006.										
	<table border="1"> <tr> <td>Construction:</td> <td>\$123,454.80</td> </tr> <tr> <td>Contingency:</td> <td>\$12,345.48</td> </tr> <tr> <td>Design and Agency Review:</td> <td>\$20,370.04</td> </tr> <tr> <td>Lump Sum Amount:</td> <td>\$0.00</td> </tr> <tr> <td>SubProject Total:</td> <td>\$156,170.32</td> </tr> </table>	Construction:	\$123,454.80	Contingency:	\$12,345.48	Design and Agency Review:	\$20,370.04	Lump Sum Amount:	\$0.00	SubProject Total:	\$156,170.32
Construction:	\$123,454.80										
Contingency:	\$12,345.48										
Design and Agency Review:	\$20,370.04										
Lump Sum Amount:	\$0.00										
SubProject Total:	\$156,170.32										

SUBPROJECT	5.12B										
Name	On-Site Street - Erie from Buffalo to Rainbow										
Description	This project consists of approximately 5,165 lineal feet of 66'-wide final lift of pavement (2") and striping. This project runs from Buffalo to Rainbow along Erie. Projected construction completion date: May 2006.										
	<table border="1"> <tr> <td>Construction:</td> <td>\$227,208.35</td> </tr> <tr> <td>Contingency:</td> <td>\$22,720.84</td> </tr> <tr> <td>Design and Agency Review:</td> <td>\$37,489.38</td> </tr> <tr> <td>Lump Sum Amount:</td> <td>\$0.00</td> </tr> <tr> <td>SubProject Total:</td> <td>\$287,418.56</td> </tr> </table>	Construction:	\$227,208.35	Contingency:	\$22,720.84	Design and Agency Review:	\$37,489.38	Lump Sum Amount:	\$0.00	SubProject Total:	\$287,418.56
Construction:	\$227,208.35										
Contingency:	\$22,720.84										
Design and Agency Review:	\$37,489.38										
Lump Sum Amount:	\$0.00										
SubProject Total:	\$287,418.56										

Mountain's Edge Project Descriptions

SUBPROJECT	5.13B
Name	On-Site Street - Starr from Buffalo to Rainbow
Description	This project consists of approximately 5,086 lineal feet of 48'-wide northern half street final lift of pavement, 3/4" open grade, and striping. This project runs from Buffalo to Rainbow along Starr. Projected construction completion date: June 2006.
	Construction: \$122,013.14
	Contingency: \$12,201.31
	Design and Agency Review: \$20,132.17
	Lump Sum Amount: \$0.00
	SubProject Total: \$154,346.62

SUBPROJECT	5.14B
Name	On-Site Street - Richmar from Cimarron to Buffalo
Description	This project consists of approximately 2,568 lineal feet of 56'-wide final lift of pavement (1-1/2") and striping. This project runs from Cimarron to Buffalo on Richmar. Projected construction completion date: November 2005.
	Construction: \$87,851.28
	Contingency: \$8,785.13
	Design and Agency Review: \$14,495.46
	Lump Sum Amount: \$0.00
	SubProject Total: \$111,131.87

Mountain's Edge Project Descriptions

SUBPROJECT	5.15B
Name	On-Site Street - Buffalo from Starr to Blue Diamond
Description	This project consists of approximately 13,099 lineal feet of 43'- and 70.5'-wide final lift of pavement, 3/4" open grade and striping. This project runs from Starr to Blue Diamond on Buffalo. Projected construction completion date: January 2006.
	Construction: \$392,234.61
	Contingency: \$39,223.46
	Design and Agency Review: \$64,718.71
	Lump Sum Amount: \$0.00
	SubProject Total: \$496,176.78

SUBPROJECT	5.16B
Name	On-Site Street - Durango from Cactus to Blue Diamond
Description	This project consists of approximately 4,965 lineal feet of full street and 2,935 lineal feet of half street (86'- and 43'-wide) final lift of pavement, 3/4" open grade and striping. This project runs from Cactus to Blue Diamond along Durango. Projected construction completion date: September 2005.
	Construction: \$265,110.75
	Contingency: \$26,511.08
	Design and Agency Review: \$43,743.27
	Lump Sum Amount: \$0.00
	SubProject Total: \$335,365.10

Mountain's Edge Project Descriptions

SUBPROJECT	5.17B
Name	On-Site Street - Gomer from Durango to Buffalo
Description	This project consists of approximately 5,225 lineal feet of Gomer. This phase includes 70.5'-wide second lift of pavement and 3/4" open grade and striping. This project runs from Durango to Buffalo on Gomer. Projected construction completion date: November 2005.
	Construction: \$148,292.55
	Contingency: \$14,829.26
	Design and Agency Review: \$24,468.27
	Lump Sum Amount: \$0.00
	SubProject Total: \$187,590.08

SUBPROJECT	5.18B
Name	On-Site Street - Cimarron from Mountain's Edge Pkwy to Blue Diamond
Description	This project consists of approximately 5,343 lineal feet of full street roadway. This phase includes 50'-wide second lift (1-1/2") of AC paving and striping. This project runs from Mountain's Edge Pkwy to Blue Diamond on Cimarron. Projected construction completion date: February 2006.
	Construction: \$163,388.94
	Contingency: \$16,338.89
	Design and Agency Review: \$26,959.18
	Lump Sum Amount: \$0.00
	SubProject Total: \$206,687.01

Summary for Project 5B (18 Subprojects)

\$3,931,588.34

Mountain's Edge Project Descriptions

PROJECT 6

SUBPROJECT	6.1
Name	On-Site Potable Water Pipeline - Gomer / Durango, 2975 Pressure Zone
Description	This project consists of approximately 4,945 lineal feet of 12" potable water pipeline and all associated appurtenant facilities from El Capitan to Durango along Gomer, and from Gomer to Serene along Durango. Projected construction completion date: June 2004.
	Construction: \$207,690.00
	Contingency: \$20,769.00
	Design and Agency Review: \$34,268.85
	Lump Sum Amount: \$0.00
	SubProject Total: \$262,727.85

SUBPROJECT	6.2
Name	On-Site Potable Water Pipeline - Mountain's Edge Pkwy from Quarterhorse to Durango
Description	This project consists of approximately 4,650 lineal feet of 12" and 24" potable water pipeline and all associated appurtenant facilities from Quarterhorse to Durango along Mountain's Edge Pkwy. Projected construction completion date: August 2004.
	Construction: \$163,350.00
	Contingency: \$16,335.00
	Design and Agency Review: \$26,952.75
	Lump Sum Amount: \$0.00
	SubProject Total: \$206,637.75

Mountain's Edge Project Descriptions

SUBPROJECT	6.3
Name	On-Site Potable Water Pipeline - Mountain's Edge Pkwy from Durango to Buffalo
Description	This project consists of approximately 5,374 lineal feet of 16" potable water pipeline and all associated appurtenant facilities from Durango to Buffalo along Mountain's Edge Pkwy. Projected construction completion date: August 2004.
	Construction: \$365,432.00
	Contingency: \$36,543.20
	Design and Agency Review: \$60,296.28
	Lump Sum Amount: \$0.00
	SubProject Total: \$462,271.48

SUBPROJECT	6.4
Name	On-Site Potable Water Pipeline - Mountain's Edge Pkwy from Buffalo to Rainbow
Description	This project consists of approximately 5,387 lineal feet of 10" and 16" potable water pipeline and all associated appurtenant facilities from Buffalo to Rainbow along Mountain's Edge Pkwy. Projected construction completion date: November 2004.
	Construction: \$283,329.00
	Contingency: \$28,332.90
	Design and Agency Review: \$46,749.29
	Lump Sum Amount: \$0.00
	SubProject Total: \$358,411.19

Mountain's Edge Project Descriptions

SUBPROJECT	6.5
Name	On-Site Potable Water Pipeline - El Capitan from Cactus to Gomer
Description	This project consists of approximately 5,260 lineal feet of 12", 16" and 20" potable water pipeline and all associated appurtenant facilities from Cactus to Gomer along El Capitan. Projected construction completion date: July 2004.
	Construction: \$294,550.00
	Contingency: \$29,455.00
	Design and Agency Review: \$48,600.75
	Lump Sum Amount: \$0.00
	SubProject Total: \$372,605.75

SUBPROJECT	6.6
Name	On-Site Potable Water Pipeline - Cactus from El Capitan to Durango
Description	This project consists of approximately 2,700 lineal feet of 12" potable water pipeline and all associated appurtenant facilities from El Capitan to Durango along Cactus. Projected construction completion date: February 2005.
	Construction: \$56,700.00
	Contingency: \$5,670.00
	Design and Agency Review: \$9,355.50
	Lump Sum Amount: \$0.00
	SubProject Total: \$71,725.50

Mountain's Edge Project Descriptions

SUBPROJECT	6.7
Name	On-Site Potable Water Pipeline - Cactus from Buffalo to Rainbow
Description	This project consists of approximately 5,409 lineal feet of 12" and 20" potable water pipeline and all associated appurtenant facilities from Buffalo to Rainbow along Cactus. Projected construction completion date: December 2004.
	Construction: \$308,448.00
	Contingency: \$30,844.80
	Design and Agency Review: \$50,893.92
	Lump Sum Amount: \$0.00
	SubProject Total: \$390,186.72

SUBPROJECT	6.8
Name	On-Site Potable Water Pipeline - Tenaya from Starr to Mountain's Edge Pkwy (24", 36", 42" Developer / 42" LVVWD), 2745 Pressure Zone
Description	This project consists of approximately 7,830 lineal feet of 24", 36", and 42" potable water pipeline and all associated appurtenant facilities from Starr to Mountain's Edge Pkwy on Tenaya. Projected construction completion date: June 2006.
	Construction: \$1,425,080.00
	Contingency: \$142,508.00
	Design and Agency Review: \$235,138.20
	Lump Sum Amount: \$0.00
	SubProject Total: \$1,802,726.20

Mountain's Edge Project Descriptions

SUBPROJECT	6.9
Name	On-Site Potable Water Pipeline - 2745 Zone - Rainbow from Starr to LeBaron
Description	This project consists of approximately 9,327 lineal feet of 12" potable water pipeline and all associated appurtenant facilities. This project runs from Starr to LeBaron on Rainbow. Projected construction completion date: December 2004.
	Construction: \$391,734.00
	Contingency: \$39,173.40
	Design and Agency Review: \$64,636.11
	Lump Sum Amount: \$0.00
	SubProject Total: \$495,543.51

SUBPROJECT	6.10
Name	On-Site Potable Water Pipeline - Rainbow from LeBaron to Blue Diamond
Description	This project consists of approximately 4,680 lineal feet of 12" potable water pipeline and all associated appurtenant facilities from LeBaron to Blue Diamond on Rainbow. Projected construction completion date: January 2006.
	Construction: \$196,560.00
	Contingency: \$19,656.00
	Design and Agency Review: \$32,432.40
	Lump Sum Amount: \$0.00
	SubProject Total: \$248,648.40

Mountain's Edge Project Descriptions

SUBPROJECT	6.11
Name	On-Site Potable Water Pipeline - Erie from Pioneer to Rainbow
Description	This project consists of approximately 4,007 lineal feet of 12" and 16" potable water pipeline and all associated appurtenant facilities from Pioneer to Rainbow along Erie. Projected construction completion date: December 2004.
	Construction: \$203,026.48
	Contingency: \$20,302.65
	Design and Agency Review: \$33,499.37
	Lump Sum Amount: \$0.00
	SubProject Total: \$256,828.50

SUBPROJECT	6.12
Name	On-Site Potable Water Pipeline - 2860 Zone on Richmar from Cimarron to Buffalo
Description	This project consists of approximately 3,990 lineal feet of 10" potable water pipeline and all associated appurtenant facilities from Buffalo to Cimarron on Richmar (2,690 LF), then north on Cimarron 965 LF, then west 335 LF to Pod 102. Projected construction completion date: July 2004.
	Construction: \$139,650.00
	Contingency: \$13,965.00
	Design and Agency Review: \$23,042.25
	Lump Sum Amount: \$0.00
	SubProject Total: \$176,657.25

Mountain's Edge Project Descriptions

SUBPROJECT	6.13
Name	On-Site Potable Water Pipeline - 2860 Zone on Buffalo from Starr to Mountain's Edge Pkwy
Description	This project consists of approximately 7,650 lineal feet of 12" and 16" potable water pipeline and all associated appurtenant facilities from Starr to Mountain's Edge Pkwy on Buffalo. Projected construction completion date: November 2004.
	Construction: \$421,400.00
	Contingency: \$42,140.00
	Design and Agency Review: \$69,531.00
	Lump Sum Amount: \$0.00
	SubProject Total: \$533,071.00

SUBPROJECT	6.14
Name	On-Site Potable Water Pipeline - 2860 Zone on Buffalo from Mountain's Edge Pkwy to Blue Diamond
Description	This project consists of approximately 5,450 lineal feet of 12" potable water pipeline and all associated appurtenant facilities from Mountain's Edge Pkwy to Blue Diamond on Buffalo. Projected construction completion date: May 2004.
	Construction: \$228,900.00
	Contingency: \$22,890.00
	Design and Agency Review: \$37,768.50
	Lump Sum Amount: \$0.00
	SubProject Total: \$289,558.50

Mountain's Edge Project Descriptions

SUBPROJECT	6.15
Name	On-Site Potable Water Pipeline - 2860 Zone on Durango from Mountain's Edge Pkwy to Blue Diamond (36" Developer / 42" LVVWD)
Description	This project consists of approximately 5,886 lineal feet of 36" / 42" potable water pipeline and all associated appurtenant facilities from Mountain's Edge Pkwy to Blue Diamond along Durango. Projected construction completion date: April 2004.
	Construction: \$1,530,360.00
	Contingency: \$153,036.00
	Design and Agency Review: \$252,509.40
	Lump Sum Amount: \$0.00
	SubProject Total: \$1,935,905.40

SUBPROJECT	6.16
Name	On-Site Potable Water Pipeline - Gomer from Durango to Buffalo
Description	This project consists of approximately 5,375 lineal feet of 12" and 16" potable water pipeline and all associated appurtenant facilities from Durango to Buffalo on Gomer. Projected construction completion date: June 2004.
	Construction: \$261,500.00
	Contingency: \$26,150.00
	Design and Agency Review: \$43,147.50
	Lump Sum Amount: \$0.00
	SubProject Total: \$330,797.50

Mountain's Edge Project Descriptions

SUBPROJECT	6.17
Name	On-Site Potable Water Pipeline - 2860 Zone on Durango from Cactus to Mountain's Edge Pkwy
Description	This project consists of approximately 2,500 lineal feet of 20" and 24" potable water pipeline and all associated appurtenant facilities from Cactus to Mountain's Edge Pkwy along Durango. Projected construction completion date: May 2004.
	Construction: \$162,750.00
	Contingency: \$16,275.00
	Design and Agency Review: \$26,853.75
	Lump Sum Amount: \$0.00
	SubProject Total: \$205,878.75

SUBPROJECT	6.18
Name	On-Site Potable Water Pipeline - 2860 / 2745 Zone PRV
Description	This project consists of a PRV going from the 2860 Zone to the 2745 Zone. It is located in the area of Mountain's Edge Pkwy and Buffalo. Projected construction completion date: November 2004.
	Construction: \$150,000.00
	Contingency: \$15,000.00
	Design and Agency Review: \$24,750.00
	Lump Sum Amount: \$0.00
	SubProject Total: \$189,750.00

Summary for Project 6 (18 Subprojects)

\$8,589,931.24

Mountain's Edge Project Descriptions

PROJECT 7

SUBPROJECT	7.1
Name	On-Site Sanitary Sewer - Mountain's Edge Pkwy from El Capitan to Durango
Description	This project consists of approximately 3,160 lineal feet of 8", 10" and 12" sewer pipeline and all associated appurtenant facilities. This project runs from El Capitan to Durango along Mountain's Edge Pkwy. Projected construction completion date: June 2004.
	Construction: \$125,941.00
	Contingency: \$12,594.10
	Design and Agency Review: \$20,780.27
	Lump Sum Amount: \$0.00
	SubProject Total: \$159,315.37

SUBPROJECT	7.2
Name	On-Site Sanitary Sewer - Mountain's Edge Pkwy from Durango to Buffalo & Gagnier
Description	This project consists of approximately 5,942 lineal feet of 8" & 12" sewer pipeline and all associated appurtenant facilities. This project runs from Durango to Buffalo along Mountain's Edge Pkwy and 667 feet north of Mountain's Edge Pkwy along Gagnier. Projected construction completion date: June 2004.
	Construction: \$251,793.00
	Contingency: \$25,179.30
	Design and Agency Review: \$41,545.85
	Lump Sum Amount: \$0.00
	SubProject Total: \$318,518.15

Mountain's Edge Project Descriptions

SUBPROJECT	7.3
Name	On-Site Sanitary Sewer - Mountain's Edge Pkwy from Buffalo to Tenaya and from Montessori to Rainbow
Description	This project consists of approximately 4,122 lineal feet of 8", 12" and 18" sewer pipeline and all associated appurtenant facilities. This project runs from Buffalo to Tenaya and from Montessori to Rainbow along Mountain's Edge Pkwy. Projected construction completion date: June 2004.
	Construction: \$177,997.00
	Contingency: \$17,799.70
	Design and Agency Review: \$29,369.51
	Lump Sum Amount: \$0.00
	SubProject Total: \$225,166.21

SUBPROJECT	7.4
Name	On-Site Sanitary Sewer - Cactus from El Capitan to Durango
Description	This project consists of approximately 2,731 lineal feet of 8" sewer pipeline and all associated appurtenant facilities. This project runs from Rush to Cactus on El Capitan and from El Capitan to Durango on Cactus. Projected construction completion date: December 2004.
	Construction: \$93,199.00
	Contingency: \$9,319.90
	Design and Agency Review: \$15,377.84
	Lump Sum Amount: \$0.00
	SubProject Total: \$117,896.74

Mountain's Edge Project Descriptions

SUBPROJECT	7.5										
Name	On-Site Sanitary Sewer - Cactus from Buffalo to Rainbow										
Description	This project consists of approximately 5,380 lineal feet of 8" and 10" sewer pipeline and all associated appurtenant facilities. This project runs from Buffalo to Rainbow on Cactus. Projected construction completion date: October 2004.										
	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 70%;">Construction:</td> <td style="text-align: right;">\$188,030.00</td> </tr> <tr> <td>Contingency:</td> <td style="text-align: right;">\$18,803.00</td> </tr> <tr> <td>Design and Agency Review:</td> <td style="text-align: right;">\$31,024.95</td> </tr> <tr> <td>Lump Sum Amount:</td> <td style="text-align: right;">\$0.00</td> </tr> <tr> <td>SubProject Total:</td> <td style="text-align: right;">\$237,857.95</td> </tr> </table>	Construction:	\$188,030.00	Contingency:	\$18,803.00	Design and Agency Review:	\$31,024.95	Lump Sum Amount:	\$0.00	SubProject Total:	\$237,857.95
Construction:	\$188,030.00										
Contingency:	\$18,803.00										
Design and Agency Review:	\$31,024.95										
Lump Sum Amount:	\$0.00										
SubProject Total:	\$237,857.95										

SUBPROJECT	7.6										
Name	On-Site Sanitary Sewer - Erie from Buffalo to Rainbow										
Description	This project consists of approximately 5,221 lineal feet of 8" and 10" sewer pipeline and all associated appurtenant facilities. This project runs from Buffalo to Rainbow on Erie. Projected construction completion date: October 2004.										
	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 70%;">Construction:</td> <td style="text-align: right;">\$179,420.00</td> </tr> <tr> <td>Contingency:</td> <td style="text-align: right;">\$17,942.00</td> </tr> <tr> <td>Design and Agency Review:</td> <td style="text-align: right;">\$29,604.30</td> </tr> <tr> <td>Lump Sum Amount:</td> <td style="text-align: right;">\$0.00</td> </tr> <tr> <td>SubProject Total:</td> <td style="text-align: right;">\$226,966.30</td> </tr> </table>	Construction:	\$179,420.00	Contingency:	\$17,942.00	Design and Agency Review:	\$29,604.30	Lump Sum Amount:	\$0.00	SubProject Total:	\$226,966.30
Construction:	\$179,420.00										
Contingency:	\$17,942.00										
Design and Agency Review:	\$29,604.30										
Lump Sum Amount:	\$0.00										
SubProject Total:	\$226,966.30										

Mountain's Edge Project Descriptions

SUBPROJECT	7.7
Name	On-Site Sanitary Sewer - Richmar from Cimarron to Buffalo
Description	This project consists of approximately 3,990 lineal feet of 8" sewer pipeline and all associated appurtenant facilities. This project runs from Buffalo to Cimarron on Richmar (2,690 LF), then north on Cimarron 965 LF, then west 335 LF to Pod 102. Projected construction completion date: June 2004.
	Construction: \$137,710.00
	Contingency: \$13,771.00
	Design and Agency Review: \$22,722.15
	Lump Sum Amount: \$0.00
	SubProject Total: \$174,203.15

SUBPROJECT	7.8
Name	On-Site Sanitary Sewer - Buffalo from Mountain's Edge Pkwy to Blue Diamond
Description	This project consists of approximately 5,376 lineal feet of 12", 15", and 18" sewer pipeline and all associated appurtenant facilities. This project runs from Mountain's Edge Pkwy to Blue Diamond along Buffalo. Projected construction completion date: May 2004.
	Construction: \$253,836.00
	Contingency: \$25,383.60
	Design and Agency Review: \$41,882.94
	Lump Sum Amount: \$0.00
	SubProject Total: \$321,102.54

Mountain's Edge Project Descriptions

SUBPROJECT	7.9
Name	On-Site Sanitary Sewer - Durango from Mountain's Edge Pkwy to LeBaron
Description	This project consists of approximately 1,431 lineal feet of 8" sewer pipeline and all associated appurtenant facilities. This project runs from Cactus to LeBaron along Durango. Projected construction completion date: June 2004.
	Construction: \$47,499.00
	Contingency: \$4,749.90
	Design and Agency Review: \$7,837.34
	Lump Sum Amount: \$0.00
	SubProject Total: \$60,086.24

SUBPROJECT	7.10
Name	On-Site Sanitary Sewer - Gomer from El Capitan to Buffalo
Description	This project consists of approximately 6,544 lineal feet of 8" and 10" sewer pipeline and all associated appurtenant facilities. This project runs from Durango to Buffalo on Gomer, 638 feet south of Gomer along Gagnier, and 639 LF south of Gomer along Cimarron. Projected construction completion date: June 2004.
	Construction: \$233,520.00
	Contingency: \$23,352.00
	Design and Agency Review: \$38,530.80
	Lump Sum Amount: \$0.00
	SubProject Total: \$295,402.80

Mountain's Edge Project Descriptions

SUBPROJECT	7.11
Name	On-Site Sanitary Sewer - Rainbow Sewer Force Main from Boyd to Meranto
Description	This project consists of approximately 10,600 lineal feet of 8" and 18" sewer and force main pipeline and all associated appurtenant facilities. This project runs from Boyd to Meranto on Rainbow. Projected construction completion date: November 2004.
	Construction: \$121,440.00
	Contingency: \$12,144.00
	Design and Agency Review: \$20,037.60
	Lump Sum Amount: \$0.00
	SubProject Total: \$153,621.60

SUBPROJECT	7.12
Name	On-Site Sanitary Sewer - Pioneer, Chartan & Tenaya
Description	This project consists of approximately 4,256 lineal feet of 8" sewer pipeline and all appurtenant facilities. This project runs from 350 feet east of Buffalo along Chartan to Tenaya, then north to Erie, with 646 feet of 8" sewer south of Chartan on Pioneer. Projected construction completion date: October 2004.
	Construction: \$143,424.00
	Contingency: \$14,342.40
	Design and Agency Review: \$23,664.96
	Lump Sum Amount: \$0.00
	SubProject Total: \$181,431.36

Mountain's Edge Project Descriptions

SUBPROJECT	7.13
Name	On-Site Sanitary Sewer - Levi from Tenaya to Rainbow
Description	This project consists of approximately 2,682 lineal feet of 8" sewer pipeline and all appurtenant facilities. This project runs from Tenaya to Rainbow on Levi. Projected construction completion date: November 2004.
	Construction: \$89,778.00
	Contingency: \$8,977.80
	Design and Agency Review: \$14,813.37
	Lump Sum Amount: \$0.00
	SubProject Total: \$113,569.17

SUBPROJECT	7.14
Name	On-Site Sanitary Sewer - Rush from Buffalo to Rainbow
Description	This project consists of approximately 4,742 lineal feet of 8" sewer and force main pipeline and all associated appurtenant facilities. This project runs from 675' east of Buffalo to Rainbow along Rush. Projected construction completion date: November 2004.
	Construction: \$159,523.51
	Contingency: \$15,952.35
	Design and Agency Review: \$26,321.38
	Lump Sum Amount: \$0.00
	SubProject Total: \$201,797.24

Summary for Project 7 (14 Subprojects)

\$2,786,934.80

Mountain's Edge Project Descriptions

PROJECT 8

SUBPROJECT	8.1
Name	On-Site Storm Drain - Erie from Rainbow to Buffalo
Description	This project consists of approximately 5,350 lineal feet of 30" to 66" storm drain pipeline and all appurtenant facilities. The storm drain pipeline runs east to west along Erie between Rainbow and Buffalo. Projected construction completion date: February 2005.
	Construction: \$646,530.00
	Contingency: \$64,653.00
	Design and Agency Review: \$106,677.45
	Lump Sum Amount: \$0.00
	SubProject Total: \$817,860.45

SUBPROJECT	8.2
Name	On-Site Storm Drain - Gomer from Buffalo to Durango
Description	This project consists of approximately 5,244 lineal feet of 18" to 30" storm drain pipeline; 9' x 6', 6' x 6', and 7' x 6' RCB's and all appurtenant facilities. The storm drain runs east to west along Gomer between Buffalo and Durango. Projected construction completion date: September 2004.
	Construction: \$934,872.00
	Contingency: \$93,487.20
	Design and Agency Review: \$154,253.88
	Lump Sum Amount: \$0.00
	SubProject Total: \$1,182,613.08

Mountain's Edge Project Descriptions

SUBPROJECT	8.3
Name	On-Site Storm Drain - Cactus from Durango to Fort Apache
Description	This project consists of approximately 5,385 lineal feet of 24" to 30" storm drain pipeline; 8' x 6' and two (2) 8' x 6' RCB's and all appurtenant facilities. The storm drain runs east to west along Cactus between Durango and Fort Apache. Projected construction completion date: August 2004.
	Construction: \$1,355,703.00
	Contingency: \$135,570.30
	Design and Agency Review: \$223,691.00
	Lump Sum Amount: \$0.00
	SubProject Total: \$1,714,964.30

SUBPROJECT	8.4
Name	On-Site Storm Drain - Cactus from Rainbow to Buffalo
Description	This project consists of approximately 5,960 lineal feet of 24" to 42" storm drain pipeline and all appurtenant facilities. The storm drain pipeline runs east to west along Cactus between Rainbow and Buffalo. Projected construction completion date: February 2005.
	Construction: \$419,509.00
	Contingency: \$41,950.90
	Design and Agency Review: \$69,218.99
	Lump Sum Amount: \$0.00
	SubProject Total: \$530,678.89

Mountain's Edge Project Descriptions

SUBPROJECT	8.5
Name	On-Site Storm Drain - Street Crossings, Buffalo from Blue Diamond to Mountain's Edge Pkwy
Description	This project consists of approximately 1,086 lineal feet of 18" to 48" storm drain pipeline; two (2) 10' x 6', two (2) 8' x 5', and 6' x 3' RCB's; 54" culvert, and all appurtenant facilities. The storm drain runs north to south along Buffalo between Blue Diamond and Mountain's Edge Pkwy. Projected construction completion date: August 2004.
	Construction: \$422,113.00
	Contingency: \$42,211.30
	Design and Agency Review: \$69,648.65
	Lump Sum Amount: \$0.00
	SubProject Total: \$533,972.95

SUBPROJECT	8.6
Name	On-Site Storm Drain - Street Crossings, Buffalo from Cactus to Starr
Description	This project consists of approximately 3,945 lineal feet of 36" to 42" storm drain pipeline and all appurtenant facilities. The storm drain pipeline runs north to south along Buffalo between Cactus and Starr. Projected construction completion date: November 2004.
	Construction: \$408,773.00
	Contingency: \$40,877.30
	Design and Agency Review: \$67,447.55
	Lump Sum Amount: \$0.00
	SubProject Total: \$517,097.85

Mountain's Edge Project Descriptions

SUBPROJECT	8.7
Name	On-Site Storm Drain - Street Crossings, Durango from Blue Diamond to Cactus
Description	This project consists of approximately 745 lineal feet of 18" to 36" storm drain pipeline; 12' x 4', 16' x 5', and two (2) 8' x 6' RCB's; and all appurtenant facilities. The storm drain runs north to south along Durango between Blue Diamond and Cactus. Projected construction completion date: June 2004.
	Construction: \$235,228.00
	Contingency: \$23,522.80
	Design and Agency Review: \$38,812.62
	Lump Sum Amount: \$0.00
	SubProject Total: \$297,563.42

SUBPROJECT	8.8
Name	On-Site Storm Drain - Mountain's Edge Pkwy from Fort Apache to Durango
Description	This project consists of approximately 5,395 lineal feet of 36" to 42" storm drain pipeline and all appurtenant facilities. The storm drain pipeline runs west to east along Mountain's Edge Pkwy between Fort Apache to Durango. Projected construction completion date: July 2004.
	Construction: \$545,388.00
	Contingency: \$54,538.80
	Design and Agency Review: \$89,989.02
	Lump Sum Amount: \$0.00
	SubProject Total: \$689,915.82

Mountain's Edge Project Descriptions

SUBPROJECT	8.9
Name	On-Site Storm Drain - Mountain's Edge Pkwy from Durango to Buffalo
Description	This project consists of approximately 5,330 lineal feet of 42" to 48" storm drain pipeline and all appurtenant facilities. The storm drain pipeline runs west to east along Mountain's Edge Pkwy between Durango and Buffalo. Projected construction completion date: September 2004.
	Construction: \$605,303.00
	Contingency: \$60,530.30
	Design and Agency Review: \$99,875.00
	Lump Sum Amount: \$0.00
	SubProject Total: \$765,708.30

SUBPROJECT	8.10
Name	On-Site Storm Drain - Mountain's Edge Pkwy from Buffalo to Rainbow
Description	This project consists of approximately 5,400 lineal feet of 54" to 66" storm drain pipeline and all appurtenant facilities. The storm drain pipeline runs west to east along Mountain's Edge Pkwy between Buffalo and Rainbow. Projected construction completion date: September 2004.
	Construction: \$908,213.00
	Contingency: \$90,821.30
	Design and Agency Review: \$149,855.15
	Lump Sum Amount: \$0.00
	SubProject Total: \$1,148,889.45

Mountain's Edge Project Descriptions

SUBPROJECT	8.11
Name	On-Site Storm Drain - Street Crossings, Rainbow from Blue Diamond to Mountain's Edge Pkwy
Description	This project consists of approximately 860 lineal feet of 5' x 4', two (2) 11' x 6', and six (6) 8' x 6' RCB's, and all appurtenant facilities. The storm drain runs north to south along Rainbow between Blue Diamond and Mountain's Edge Pkwy. Projected construction completion date: March 2005.
	Construction: \$296,579.00
	Contingency: \$29,657.90
	Design and Agency Review: \$48,935.54
	Lump Sum Amount: \$0.00
	SubProject Total: \$375,172.44

SUBPROJECT	8.12
Name	On-Site Storm Drain - Street Crossings, Rainbow from Mountain's Edge Pkwy to Starr
Description	This project consists of approximately 4,525 lineal feet of 24" to 66" storm drain pipeline; four (4) 12' x 8' RCB's, and all appurtenant facilities. The storm drain runs north to south along Rainbow between Mountain's Edge Pkwy and Starr. Projected construction completion date: February 2005.
	Construction: \$490,958.00
	Contingency: \$49,095.80
	Design and Agency Review: \$81,008.07
	Lump Sum Amount: \$0.00
	SubProject Total: \$621,061.87

Mountain's Edge Project Descriptions

SUBPROJECT	8.13
Name	On-Site Storm Drain - Mountain's Edge Floodway Channel
Description	This project consists of approximately 3,520 lineal feet of 18" HDPE pipe, access road, turf grass reinforcement, earth work, grouted rip-rap, culvert, head wall, concrete rock, articulate block, manholes and laterals. Projected construction completion date: August 2004.
	Construction: \$845,838.68
	Contingency: \$84,583.87
	Design and Agency Review: \$139,563.38
	Lump Sum Amount: \$0.00
	SubProject Total: \$1,069,985.93

SUBPROJECT	8.14
Name	On-Site Storm Drain - LeBaron's Channel from El Capitan to Buffalo
Description	This project consists of approximately 6,845 lineal feet of 18" HDPE pipe, access road, turf grass reinforcement, earth work, grouted rip-rap, culvert, articulate block, and power pole relocation. This project runs from El Capitan to Buffalo along LeBaron. Projected construction completion date: June 2004.
	Construction: \$1,630,838.68
	Contingency: \$163,083.87
	Design and Agency Review: \$269,088.38
	Lump Sum Amount: \$0.00
	SubProject Total: \$2,063,010.93

Mountain's Edge Project Descriptions

SUBPROJECT	8.15
Name	On-Site Storm Drain - DCWA 1811 (P-16, P-17)
Description	This project consists of approximately 5,350 lineal feet of channel (concrete and grouted rip-rap). Includes excavation, fill, and concrete work. This project runs from Buffalo to Rainbow. Projected construction completion date: November 2004.
	Construction: \$3,179,287.00
	Contingency: \$317,928.70
	Design and Agency Review: \$524,582.36
	Lump Sum Amount: \$0.00
	SubProject Total: \$4,021,798.06

SUBPROJECT	8.16
Name	On-Site Storm Drain - P-30 Channel
Description	This project consists of approximately 3,100 lineal feet of grouted rip-rap channel. Includes excavation, concrete access road, and gravel access road. This project runs from Tenaya to Rainbow. Projected construction completion date: November 2004.
	Construction: \$976,436.58
	Contingency: \$97,643.66
	Design and Agency Review: \$161,112.04
	Lump Sum Amount: \$0.00
	SubProject Total: \$1,235,192.27

Mountain's Edge Project Descriptions

SUBPROJECT	8.17
Name	On-Site Storm Drain - Culverts P-1 & P-2; Portion of DCWA 2018
Description	This project consists of approximately 2,950 lineal feet of RCB box culverts, headwalls, excavation, berm & grouted rip-rap. This project runs from Fort Apache to El Capitan. Projected construction completion date: April 2004.
	Construction: \$1,192,721.00
	Contingency: \$119,272.10
	Design and Agency Review: \$196,798.97
	Lump Sum Amount: \$0.00
	SubProject Total: \$1,508,792.07

Summary for Project 8 (17 Subprojects)

\$19,094,278.04

Mountain's Edge Project Descriptions

PROJECT 9

SUBPROJECT	9.1
Name	Developer Master Plan Costs
Description	This project includes costs associated with master planning the project including survey, mapping, traffic studies, drainage studies, and master planning engineering.
	Construction: \$0.00
	Contingency: \$0.00
	Design and Agency Review: \$0.00
	Lump Sum Amount: \$2,700,000.00
	SubProject Total: \$2,700,000.00

Summary for Project 9 (1 Subproject)

\$2,700,000.00

SID Grand Total

\$90,135,155.16

20031015
.02945

Exhibit C
List of Plans

SubProject Number	SID Project Title	OFF-SITE INFRASTRUCTURE	Improvement Plan Title
1.1	Off-Site Potable Water Pipeline - 2745 Zone Tenaya, Windmill, Buffalo (42" Developer / 42" LVVWD)		Developer Contribution - No Plans
1.2	Off-Site Potable Water Pipeline - 2860 Main Extension Durango (36" Developer / 42" LVVWD)		Mountain's Edge Contract No. 1080 - Durango 2860 Zone South Pipeline Phase I
2.1	Off-Site Sewer Line - Cactus from Durango to Buffalo		Mtn's Edge Sewer Line - Cactus from Durango to Buffalo
2.2	Off-Site Sewer Line - Rainbow from I-215 to Meranto		Rainbow Sewer Line from I-215 to Meranto Avenue
2.3	Off-Site Sewer Line - R.N.P. Sewer Improvements		Mountain's Edge - RNP Sewer Improvements
2.4	Off-site Sewer Line - Lift Station		Mtn's Edge Rainbow Sanitary Sewer Lift Station
3.1	Off-Site Street - Blue Diamond from Durango to Rainbow		Mtn's Edge Off-Site Street - Blue Diamond from Durango to Rainbow
3.2	Off-Site Street - Durango from Blue Diamond to Windmill		Mtn's Edge Durango Drive - Blue Diamond Road to Cactus Avenue
3.3	Off-Site Street - Buffalo from Blue Diamond to I-215		Mtn's Edge Buffalo Drive - Mountain's Edge Pkwy to Blue Diamond Rd.
4.1.1 & 4.1.2	Off-Site Storm Drain - Upper Duck Creek Detention Basin		Upper Duck Creek Interim Detention Basin
4.2	Off-Site Storm Drain - Buffalo Diversion Berm		Mtn's Edge Buffalo Berm - Starr Avenue to Cactus Avenue
4.3	Off-Site Storm Drain - Starr Diversion Berm		Mtn's Edge Starr Offsite Facilities
4.4	Off-Site Storm Drain - 1-G Channel		A portion of: On-Site Storm Drain - DCWA, 1811 (P-16, P-17)
ON-SITE STREETS			
5.1 A&B	On-Site Street - Gomer from El Capitan to Durango		Mtn's Edge Gomer Road - From El Capitan Way to Durango Drive
5.2 A&B	On-Site Street - Mountain's Edge Pkwy from Fort Apache Road to Durango Drive		Mtn's Edge Mountain's Edge Pkwy - From Fort Apache Road to Durango Drive
5.3 A&B	On-Site Street - Mountain's Edge Pkwy from Durango to Buffalo		Mtn's Edge Mountain's Edge Pkwy - From Durango Drive to Buffalo Drive
5.4 A&B	On-Site Street - Mountain's Edge Pkwy from Buffalo to Rainbow		Mtn's Edge Mountain's Edge Pkwy - From Buffalo Drive to Rainbow Blvd.
5.5 A&B	On-Site Street - Fort Apache from Cactus to LeBaron		Mtn's Edge Fort Apache Road - From Le Baron Avenue to Cactus Avenue
5.6 A&B	On-Site Street - LeBaron from Fort Apache to El Capitan		Mtn's Edge Le Baron Avenue - From Fort Apache Road to El Capitan Way
5.7 A&B	On-Site Street - El Capitan from Cactus to Gomer		Mtn's Edge El Capitan Way - From Gomer Road to Cactus Avenue
5.8 A&B	On-Site Street - Cactus from Fort Apache to Durango		Mtn's Edge Cactus Road - From Fort Apache Road to Durango Drive
5.9 A&B	On-Site Street - Cactus from Buffalo to Rainbow		Mtn's Edge Cactus Road - From Buffalo Drive to Rainbow Blvd.
5.10 A&B	On-Site Street - Rainbow from Starr to LeBaron		Mtn's Edge Rainbow Blvd. - From Starr Avenue to Le Baron Avenue
5.11 A&B	On-Site Street - Rainbow from LeBaron to Blue Diamond		Mtn's Edge Rainbow Blvd. - From Starr Avenue to Le Baron Avenue
5.12 A&B	On-Site Street - Erie from Buffalo to Rainbow		Mtn's Edge Rainbow Blvd. - From Buffalo Drive to Rainbow Blvd.
5.13 A&B	On-Site Street - Starr from Buffalo to Rainbow		Mtn's Edge Starr Avenue - From Buffalo Drive to Rainbow Blvd.
5.14 A&B	On-Site Street - Richmar from Cimmaron to Buffalo		Mtn's Edge Richmar Road - From Cimarron Road to Buffalo Drive
5.15 A&B	On-Site Street - Buffalo from Starr to Blue Diamond		Mtn's Edge Buffalo Drive - From Starr Avenue to Mountain's Edge Pkwy
5.16 A&B	On-Site Street - Durango from Cactus to Blue Diamond		Mtn's Edge Buffalo Drive - From Starr Avenue to Mountain's Edge Pkwy
5.17 A&B	On-Site Street - Gomer from Durango to Buffalo		Mtn's Edge Durango Drive - From Blue Diamond Road to Cactus Avenue
5.18 A&B	On-Site Street - Cimarron from Mountain's Edge Pkwy to Blue Diamond		Mtn's Edge Gomer Road - From Durango Drive to Buffalo Drive
ON-SITE WATER			
6.1	On-Site Potable Water Pipeline - Gomer / Durango 2975 Pressure Zone		Mtn's Edge On-Site Potable Water Pipeline - Gomer / Durango 2975 Pressure Zone
6.2	On-Site Potable Water Pipeline - Mountain's Edge Pkwy from Quarter Horse to Durango		Mtn's Edge Mountain's Edge Pkwy Water Main - QuarterHorse Road to Durango Drive
6.3	On-Site Potable Water Pipeline - Mountain's Edge Pkwy from Durango to Buffalo		Mtn's Edge Mountain's Edge Pkwy Water Main - Durango Drive to Buffalo Drive
6.4	On-Site Potable Water Pipeline - Mountain's Edge Pkwy from Buffalo to Rainbow		Mtn's Edge Mountain's Edge Pkwy Water - Buffalo Drive to Rainbow Blvd.
6.5	On-Site Potable Water Pipeline - El Capitan from Cactus to LeBaron		Mtn's Edge El Capitan Water - Gomer Road to Cactus
6.6	On-Site Potable Water Pipeline - Cactus from El Capitan to Durango		Mtn's Edge Cactus Water - Fort Apache Road to Durango Drive
6.7	On-Site Potable Water Pipeline - Cactus from Buffalo to Rainbow		Mtn's Edge Cactus Water - Buffalo Drive to Rainbow Blvd.
6.8	On-Site Potable Water Pipeline - Tenaya from Starr to Mountain's Edge Pkwy (24", 36", 42" Developer / 42" LVVWD)		A portion of: 2745 Transmission Main- Tenaya from Windmill to Blue Diamond Hwy
6.9	On-Site Potable Water Pipeline - 2745 Zone - Rainbow from Starr to LeBaron		Mtn's Edge Rainbow Water - Starr Avenue to Le Baron Avenue
6.10	On-Site Potable Water Pipeline - Rainbow from LeBaron to Blue Diamond		Mtn's Edge Rainbow Water LeBaron to Blue Diamond
6.11	On-Site Potable Water Pipeline - Erie from Buffalo to Rainbow		Mtn's Edge Erie Water - Buffalo Drive to Rainbow Blvd.
6.12	On-Site Potable Water Pipeline - 2860 Zone on Richmar from Cimarron to Buffalo		Mtn's Edge Richmar Water - Cimarron Road to Buffalo Drive

EXHIBIT C

6.13	On-Site Potable Water Pipeline - 2860 Zone on Buffalo from Starr to Mountain's Edge Pkwy	Mtn's Edge Buffalo Water - Starr Avenue to Mountain's Edge Pkwy
6.14	On-Site Potable Water Pipeline - 2860 Zone on Buffalo from Mountain's Edge Pkwy to Blue Diamond	Mtn's Edge Buffalo Drive Water Phase I - Mountain's Edge Pkwy to Blue Diamond Road
6.15	On-Site Potable Water Pipeline - 2860 Zone on Durango from Mountain's Edge Pkwy to Blue Diamond (36" Developer / 42" LVWVD)	Mtn's Edge Contract No. C1093 Durango 2860 Zone South Pipeline Phase II
6.16	On-Site Potable Water Pipeline - Gomer from Durango to Buffalo	Mtn's Edge Gomer Water - Durango Drive to Buffalo Drive
6.17	On-Site Potable Water Pipeline - 2860 Zone on Durango from Cactus to Mountain's Edge Pkwy	Mtn's Edge Contract No. C1093 Durango 2860 Zone South Pipeline Phase II
6.18	On-Site Potable Water Pipeline - 2860 / 2745 Zone PRV	Mtn's Edge Mountain's Edge Pkwy PRV 2860
ON-SITE SEWER		
7.1	On-Site Sanitary Sewer - Mountain's Edge Pkwy from El Capitan to Durango	Mtn's Edge Mountain's Edge Pkwy Sewer Improvements - El Capitan Way to Buffalo Drive
7.2	On-Site Sanitary Sewer - Mountain's Edge Pkwy from Durango to Buffalo & Gagnier	Mtn's Edge Mountain's Edge Pkwy Sewer - Buffalo Drive to Durango
7.3	On-Site Sanitary Sewer - Mountain's Edge Pkwy from Buffalo to Rainbow	N/A
7.4	On-Site Sanitary Sewer - Cactus from El Capitan to Buffalo	Mtn's Edge Cactus Sewer - El Capitan Way to Buffalo Drive
7.5	On-Site Sanitary Sewer - Cactus from Buffalo to Rainbow	Mtn's Edge Cactus Sewer - Buffalo Drive to Rainbow Blvd.
7.6	On-Site Sanitary Sewer - Erie from Buffalo to Rainbow	Mtn's Edge Erie Sewer - Buffalo Drive to Rainbow Blvd.
7.7	On-Site Sanitary Sewer - Richmar from Cimarron to Buffalo	Mtn's Edge Richmar Sewer - Cimarron Road to Buffalo Drive
7.8	On-Site Sanitary Sewer - Buffalo from Mountain's Edge Pkwy to Blue Diamond	Mtn's Edge Buffalo Sewer Improvements
7.9	On-Site Sanitary Sewer - Durango from Mountain's Edge Pkwy. to LeBaron	A portion of: Mtn's Edge Gomer Road Sewer - Durango Drive to Buffalo Drive
7.10	On-Site Sanitary Sewer - Gomer from Durango to Buffalo	Mtn's Edge Gomer Road Sewer - Durango Drive to Buffalo Drive
7.11	On-Site Sanitary Sewer - Rainbow Sewer Force Main from Boyd to Meranto	Off-Site Rainbow Sewer Phase 2
7.12	On-Site Sanitary Sewer - Pioneer, Charton & Tenaya	A portion of: Mtn's Edge Erie Sewer - Buffalo Drive to Rainbow Blvd.
7.13	On-Site Sanitary Sewer - Levi from Tenaya to Rainbow	Mtn's Edge Levi Sewer - Tenaya to Rainbow
7.14	On-Site Sanitary Sewer - Rush from Buffalo to Rainbow	Mtn's Edge Rush - Buffalo to Rainbow
ON-SITE STORM DRAIN		
8.1	On-Site Storm Drain - Erie from Rainbow to Buffalo	Mtn's Edge Mountain's Edge Pkwy Sewer - El Capitan Way to Buffalo Drive
8.2	On-Site Storm Drain - Gomer from Buffalo to Durango	Mountain's Edge Gomer Culvert - Durango Drive to Buffalo Drive
8.3	On-Site Storm Drain - Cactus from Durango to Fort Apache	Part of: Mtn's Edge Cactus Road - From Fort Apache Road to Durango Drive
8.4	On-Site Storm Drain - Cactus from Rainbow to Buffalo	Part of: Mtn's Edge Cactus Road - From Buffalo Drive to Rainbow Blvd
8.5	On-Site Storm Drain - Street Crossings Buffalo from Blue Diamond to Mountain's Edge Pkwy	Part of: Mtn's Edge Buffalo Drive - From Mtn's Edge Pkwy to Blue Diamond Road
8.6	On-Site Storm Drain - Buffalo from Cactus to Starr	Part of: Mtn's Edge Buffalo Drive - From Starr Avenue to Mountain's Edge Pkwy
8.7	On-Site Storm Drain - Street Crossings, Durango from Blue Diamond to Cactus	Part of: Mtn's Edge Durango Drive - From Blue Diamond Road to Cactus Avenue
8.8	On-Site Storm Drain - Mountain's Edge Pkwy from Fort Apache to Durango	Part of: Mtn's Edge Mountain's Edge Pkwy - From Fort Apache Road to Durango Drive
8.9	On-Site Storm Drain - Mountain's Edge Pkwy from Durango to Buffalo	Part of: Mtn's Edge Mountain's Edge Pkwy - From Durango Drive to Buffalo Drive
8.10	On-Site Storm Drain - Mountain's Edge Pkwy from Buffalo to Rainbow	Part of: Mtn's Edge Mountain's Edge Pkwy - From Buffalo Drive to Rainbow Blvd.
8.11	On-Site Storm Drain - Street Crossings, Rainbow from Blue Diamond to Mountain's Edge Pkwy	Part of: Mtn's Edge Rainbow Blvd. - From Starr Avenue to Le Baron Avenue
8.12	On-Site Storm Drain - Street Crossings, Rainbow from Mountain's Edge Pkwy to Starr	Part of: Mtn's Edge Rainbow Blvd. - From Le Baron Avenue to Blue Diamond Road
8.13	On-Site Storm Drain - Mountain's Edge Floodway Channel	Floodway Channel - Durango Drive to Buffalo Drive Between Blue Diamond Road and Richmar Avenue
8.14	On-Site Storm Drain - LeBaron's Channel From El Capitan to Buffalo	Mtn's Edge Le Baron Channel - El Capitan Way to Buffalo Drive
8.15	On-Site Storm Drain - DCWA 1811 (P-16, P-17)	Mtn's Edge CCRFCD Channel - Buffalo to Rainbow/ Buffalo Berm
8.16	On-Site Storm Drain - P-30 Channel	Mtn's Edge Lebaron Park Channel
8.17	On-Site Storm Drain - Culverts P-1 & P-2; Fort Apache from Cactus to Mountain's Edge Pkwy (Berm)	Part of: Mtn's Edge Fort Apache Road - From Le Baron Avenue to Cactus Avenue

20031015
.02945

Exhibit D
Supplemental and Additional
Conditions and Specifications

None.

20031015
.02945

Exhibit E
Prevailing Wages