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10. I confirm this bid is genuine and is not a sham or collusive, or made in the interest of, or on behalf of any person not 
herein named, nor that the Bidder in any manner sought to secure for themselves an advantage over any bidders. 

11. I further propose and agree that if my bid is accepted, I will commence to perform the work called for by the contract 
documents on the date specified in the Notice to Proceed and I will complete all work within the calendar days 
specified in the General Conditions. 

12. I further propose and agree that I will accept as full compensation for the work to be performed the price written in the 
Bid Schedule below. 

13. I have carefully checked the figures below and the Owner will not be responsible for any error or omissions in the 
preparation or submission of this Bid. 

14. I agree no verbal agreement or conversation with an officer, agent or employee of the owner, either before or after 
the execution of the contract, shall affect or modify any of the terms or obligations of this Bid. 

15. I am responsible to ascertain the number of addenda issued, and I hereby acknowledge receipt of the following 
addenda: 

Addendum No.  dated,  Addendum No. dated,  

Addendum No.  dated,  Addendum No. dated,  

Addendum No.  dated,  Addendum No. dated,  

Addendum No.  dated,  Addendum No. dated,  

Addendum No.  dated,  Addendum No. dated,  

16. I agree to perform all work described in the drawings, specifications, and other documents for the amounts quoted 
below: 

BID SCHEDULE 
ITEM 

NUMBER ITEM DESCRIPTION 
APPROX. 

QUANTITY UNIT TOTAL 

107.01 TRAFFIC CONTROL 270 DAYS $ 

109.01 CONSTRUCTION CONFLICTS AND CONTINGENCIES 1 LS $            250,000.00 

109.02 HISTORICAL OWNER CAUSED DELAY ALLOWANCE 20 DAYS $              10,000.00 

109.03 
ADDITIONAL AMOUNT OF $500 AS DETERMINED BY 
BIDDER 

20 DAYS $ 

200.01 MOBILIZATION  1 LS $ 

201.01 CLEARING AND GRUBBING 15 AC $ 

202.01 REMOVE EXISTING AC PAVEMENT 1,967 SY $ 

202.02 REMOVE CURB AND GUTTER 240 LF $ 

202.03 REMOVAL AND SALVAGE CHAIN LINK FENCE 3,782 LF $ 

202.04 REMOVAL OF EXISTING POWER POLES 3 EA $ 

202.05 
REMOVE AND SALVAGE TWENTY FOOT DOUBLE 
SWING CHAIN LINK GATE 

2 EA $ 

202.06 REMOVE CONCRETE SIDEWALK 652 SF $ 

202.07 COLD MILLING (2") 3,088 SY $ 

202.08 REMOVE MEDIAN ISALND 709 SF $ 

202.09 REMOVE AND SALVAGE UPRR FENCE 280 LF $ 

203.01 CHANNEL EXCAVATION 9,450 CY $ 

203.02 BORROW EMBANKMENT 100,000 CY $ 
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BID SCHEDULE 
ITEM 

NUMBER ITEM DESCRIPTION 
APPROX. 

QUANTITY UNIT TOTAL 

203.03 ROADWAY EXCAVATION 9,500 CY $ 

203.04 SELECT BORROW 1,200 CY $ 

203.05 CSLM (SLURRY BACKFILL) 360 CY $ 

207.01 GRANULAR BACKFILL 2,867 CY $ 

212.01 LANDSCAPE RESTORATION 1 LS $ 

302.01 TYPE II AGGREGATE BASE (F) 7,422 CY (F) $ 

402.01 AC PAVEMENT (PLANTMIX BITUMINOUS SURFACE) 7,954 TON $ 

413.01 UTACS (1/2") (F) 23,490 SY (F) $ 

413.02 NOT USED   $ 

502.01 CONCRETE BARRIER RAIL (MODIFIED TYPE D) 2,755 LF $ 

502.02 
NDOT REINFORCED CONCRETE CULVERT 
HEADWALL 54 INCH RCP 

1 EA $ 

502.03 24' X 5' REINFORCED CONCRETE BOX 297 LF $ 

502.04 24' X 5' REINFORCED CONCRETE BOX HEADWALL 2 EA $ 

502.07 7" REINFORCED CONCRETE PAVEMENT 17,183 SF $ 

502.08 CONCRETE BUS TURNOUT 1 EA $ 

502.09 CONCRETE BUS PASSENGER LOADING PAD 1 EA $ 

502.10 
NDOT REINFORCED CONCRETE CULVERT 
HEADWALL 72 INCH RCP 

1 EA $ 

502.11 3" CONCRETE DRAINAGE SWALE 2,891 SF $ 

506.01 BRIDGE   1 LS $ 

506.02 PEDESTRIAN RAIL (TYPE R) 2,876 LF $ 

506.03 PEDESTRIAN RAIL (TYPE M) 320 LF $ 

603.01 18" REINFORCED CONCRETE PIPE, CLASS III 111 LF $ 

603.03 72" REINFORCED CONCRETE PIPE, CLASS V 44 LF $ 

603.04 54" REINFORCED CONCRETE PIPE, CLASS III 324 LF $ 

603.05 
72" REINFORCED CONCRETE PIPE CONCRETE 
COLLAR CONNECTION 

1 EA $ 

609.01 DROP INLET (TYPE CM) L=7.5' MODIFIED PER PLANS 2 EA $ 

609.02 NDOT TYPE 2A DROP INLET 2 EA $ 

609.03 
ADJUST SD MANHOLE TO GRADE (RING 
ADJUSTMENT) 

3 EA $ 

609.04 NDOT TYPE 4 MANHOLE 1 1 EA $ 

609.05 ADJUST TYPE "C" MODIFIED INLET TO GRADE 2 EA $ 

609.06 
ADJUST SD MANHOLE TO GRADE (CONE 
ADJUSTMENT) 

1 EA $ 

609.07 NDOT TYPE 4 MANHOLE 2 1 EA $ 

609.08 NDOT TYPE 4 MANHOLE 3 1 EA $ 

610.01 GROUTED RIPRAP, D50=12", TH=24" 1,100 CY $ 
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BID SCHEDULE 
ITEM 

NUMBER ITEM DESCRIPTION 
APPROX. 

QUANTITY UNIT TOTAL 

610.02 GROUTED RIPRAP, D50=24", TH=48" 70 CY $ 

610.03 RIPRAP, D50=12", TH=24" 860 CY $ 

610.04 RIPRAP, D50=24", TH=48" 40 CY $ 

611.01 CLASS A CONCRETE SLOPE PAVEMENT 106 CY $ 

613.01 CONCRETE CURB AND GUTTER (TYPE L) 1,223 LF $ 

613.02 TACK-ON MEDIAN ISLAND CURB 3,286 LF $ 

613.03 CONCRETE SIDEWALK (5-FOOT) 2,110 SY $ 

613.04 CONCRETE MEDIAN ISLAND PAVING 1,800 SY $ 

613.05 TYPE A CURB 60 LF $ 

619.01 FLEXIBLE YELLOW MARKER POST (K71) 5 EA $ 

619.02 TYPE IIIA BARRICADE 9 EA $ 

623.01 TRAFFIC SIGNAL SYSTEM (CACTUS/RAINBOW) 1 LS $ 

623.02 TRAFFIC COUNTING STATION SYSTEM 1 LS $ 

623.03 P30 PULL BOX 10 EA $ 

623.04 NO. 3-1/2 PULL BOX 4 EA $ 

623.05 JUNCTION BOX 4 EA $ 

623.06 250 WATT, 30' STREETLIGHT POLE 32 EA $ 

623.07 200-AMP SERVICE PEDESTAL 2 EA $ 

623.08 NV ENERGY TRANSFORMER AND PAD 1 EA $ 

623.09 2" PVC CONDUIT 4,390 LF $ 

623.10 
2” RIGID METAL CONDUIT WITH EXPANSION 
COUPLER 

20 LF $ 

623.11 4” PVC CONDUIT WITH TRACER WIRE 4,160 LF $ 

623.12 
4" RIGID METAL CONDUIT WITH EXPANSION 
COUPLER 

40 LF $ 

623.13 FLASHING BEACON SYSTEM 1 LS $ 

623.14 T-200 CATV VAULT 3 EA $ 

623.15 3” PVC CONDUIT 4,466 LF $ 

623.16 RS-94 STANDARD NVE MANHOLE 2 EA $ 

623.17 100 WATT, UNDERPASS LIGHT 4 EA $ 

623.18 CENTURYLINK 200 PULLBOX 3 EA $ 

623.19 4” DB-100 CONDUIT 4,352 LF $ 

623.20 4" 45 DEGREE RGS 48" RADIAL BEND 4 EA $ 

623.21 TYPE 200 VAULT 1 EA $ 

627.01 REMOVE AND RELOCATE EXISTING SIGN 1 EA $ 

627.02 PERMANENT SIGN (POST) (36"X36") 7 EA $ 

627.03 PERMANENT SIGN (POST) (12"X36") 4 EA $ 
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BID SCHEDULE 
ITEM 

NUMBER ITEM DESCRIPTION 
APPROX. 

QUANTITY UNIT TOTAL 

627.04 PERMANENT SIGN (PANEL ONLY)(30"X36") 2 EA $ 

627.05 PERMANENT SIGN (PANEL ONLY)(12"X18") 7 EA $ 

628.01 TYPE 2 "ONLY" MARKING 3 EA $ 

628.02 TYPE 2 (ARROW) MARKING 10 EA $ 

628.03 TYPE 2 "BUSES" MARKING BUSES ONLY 2 EA $ 

628.04 
TYPE 2 (WHITE)MARKING FOR CROSSWALKS, 
STOPBARS AND TRANSITIONS 

2,387 SF $ 

628.05 TYPE 2 (YELLOW)MARKING FOR TRANSITIONS 1,864 SF $ 

628.06 TYPE 1 WHITE 4-INCH MARKING 1,894 LF $ 

628.07 REFLECTIVE YELLOW PAINT 295 SF $ 

629.01 RELOCATE LVVWD TEST STATION  3 EA $ 

629.02 ADJUST LVVWD WATER VALVE TO GRADE 14 EA $ 

629.03 ADJUST LVVWD BLOW OFF VALVE TO GRADE 5 EA $ 

629.04 
ADJUST LVVWD MANHOLE TO GRADE (RING 
ADJUSTMENT) 

4 EA $ 

629.05 ADJUST LVVWD TEST STATION TO GRADE 2 EA $ 

630.01 
ADJUST SEWER MANHOLE TO GRADE (CONE 
ADJUSTMENT) 

2 EA $ 

633.01 NON-REFLECTIVE PAVEMENT MARKERS 1,432 EA $ 

633.02 REFLECTIVE RAISED PAVEMENT MARKERS 504 EA $ 

637.01 DUST CONTROL (F) 1 DAYS(F) $ 

637.02 STORMWATER POLLUTION CONTROL (F) 1 DAYS(F) $ 

641.01 IMPACT ATTENUATOR (55 MPH) 2 EA $ 

TOTAL BID AMOUNT $ 

 
 


