



Department of Administrative Services Purchasing and Contracts

500 S Grand Central Pky 4th Fl • Box 551217 • Las Vegas NV 89155-1217
(702) 455-2897 • Fax (702) 386-4914

Sabra Smith Newby, Chief Administrative Officer
Adleen B. Stidhum, Purchasing Administrator

CLARK COUNTY, NEVADA
BID NO. 603201-13

CURRENT PRODUCTION MODEL TACTICAL WATER TENDER TRUCK

January 8, 2014

ADDENDUM NO. 1

INVITATION TO BID

1. The bid opening date of January 14, 2014 has been changed to **January 23, 2014 at 3:00:00 p.m.**

SECTION III, SPECIAL CONDITIONS

2. Page III-1, Item 2, Dealer's Report of Sale, correct address to read:

Clark County Fire Department
4425 West Tropicana Avenue
Las Vegas, NV 89103

3. Page III-1, Item 4, Manuals and Lists, remove this item in its entirety.
4. Page III-2, Item 12, Manuals, remove this item in its entirety.
5. Page III-2, Item 14, Maximum Delivery Time, change to read:

Maximum delivery time is 120 calendar day(s) from chassis arriving to manufacturer. Proof of chassis order to be provided five (5) calendar days following the pre-construction meeting. Failure to offer a delivery time within the maximum number of days specified may be considered a substantial deviation and be cause for rejection. Time is of the essence and failure to meet the delivery time specified shall constitute a breach of contract and may result in termination of CONTRACT.

6. Page III-2, Item 18, Training, remove this item in its entirety.
7. Page III-3, Item 21, Drawings, remove this item in its entirety.

SECTION IV, TECHNICAL SPECIFICATIONS

8. Page IV-1, Specification No. 2, change to read:
ENGINE: CUMMINS ISL 350 HP @ 2000 RPM, 1000 LB/FT @ 1400 RPM with Cummins exhaust integral with variable geometry turbo with on/off dash switch.
9. Page IV-5, Specification No. 30, change first sentence to read:
A TFT model A1810#40-20, or equal, pressure dump valve shall be provided and mounted on the suction side of the pump.
10. Page IV-13, Specification No. 83, change second sentence to read:
This panel shall not be painted.

11. Page IV-15, Specification No. 91, paragraph 5 changed to read:
Either five (5) or six (6) exterior compartments shall be provided with roll-up compartment doors.
12. Page IV-15, Specification No. 93, item 2, corrected to read:
The R2 compartment clear door opening shall be approximately 35" wide x 22" high x 23.5" deep.
13. Page IV-20, Specification No. 110, third sentence corrected to read:
A total of eight (8) individual lights shall be provided.
14. Page IV-21, Specification No. 120, remove in its entirety.
15. Page IV-22, Specification No. 121, add the following sentence:
L1 wired 12 volt battery.
16. Page IV-26, Specification No. 160, corrected to read:
PRE-CONSTRUCTION MEETING:
There will be a pre-construction meeting within 45 days of purchase order for four (4) representatives of the buying authority at the facility where the apparatus is being constructed. The trip(s) will be prior to construction of the apparatus. Factory and Sales representatives will be available at the time of trip. Transportation, lodging and meals, will be the responsibility of the successful bidder.

SECTION V, BID FORM

17. Page V-1 and V-2, remove "maximum 180 days" from document.

All other terms remain the same.

ISSUED BY:



SANDRA MENDOZA-AVILA
Purchasing Analyst

cc: Riccardo Terzo, Fire Auto & Equipment Supervisor
Mike Johnson, Assistant Fire Chief
Karl Lee, Fire Logistics Officer