Department of Administrative Services
Purchasing and Contracts

500 S Grand Central Pky 4th Fl • Box 551217 • Las Vegas NV 89155-1217
(702) 455-2897 • Fax (702) 386-4914

Sabra Smith Newby, Chief Administrative Officer
Adleen B. Stidhum, Purchasing Manager

CLARK COUNTY, NEVADA
BID NO. 603511-14
ANNUAL STREETLIGHT MAINTENANCE CONTRACT FOR CC-215 BRUCE WOODBURY BELTWAY

December 5, 2014

ADDENDUM NO. 1

INVITATION TO BID

1. The bid opening date of December 18, 2014 at 2:15:00 p.m., **remains unchanged**.

2. **Insert** the Receipt of Bid Confirmation Form after the table of contents.

SPECIAL PROVISIONS

SECTION 100 – SPECIAL PROVISIONS

3. Subsection 100.01, Location and Scope (page 100-1):

   Replace the last sentence in the second paragraph with the following:

   All work shall be performed during the hours of 9:00 p.m. to 6:00 a.m., Monday through Friday, unless otherwise specified in the Work Order.

SECTION 104 – SCOPE OF WORK

4. Subsection 104.01, Intent of the Contract (page 104-1):

   Replace the last sentence in the second paragraph with the following:

   All work shall be performed during the hours of 9:00 p.m. to 6:00 a.m., Monday through Friday, unless otherwise specified in the Work Order.

   Clarifications only – no revisions:
   Height of the existing high mast poles in the Beltway varies between approximately 70' to 120'. When the high mast light ring assembly is lowered, the height of the lowered fixtures will vary depending on the location of the pole.

   Fixtures on overhead sign lighting, under bridge lighting, and ramp lighting are of varying height up to a maximum of 35 feet above finished grade of the Beltway.

BOARD OF COUNTY COMMISSIONERS
STEVE SISOLAK, Chairman • LARRY BROWN, Vice Chairman
SUSAN BRAGER • TOM COLLINS • CHRIS GIUNCHIGLIANI • MARY BETH SCOW • LAWRENCE WEEKLY
DONALD G. BURNETTE, County Manager

In the event that the high mast light ring assembly does not lower, the Engineer will follow the procedure in accordance with subsection 104.03 to repair the lowering mechanism, and/or any additional work needed, as determined by the Engineer.

Contractors are highly recommended to field review all the existing lighting infrastructure in the CC-215 Bruce Woodbury Beltway, and ensure that the Contractor understands and is able to perform the work.

SECTION 107 – LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC

5. Subsection 107.07.03 TEMPORARY TRAFFIC CONTROL PLAN (page 107-3):

Add the following:

Temporary Traffic Control Plans for this contract must be submitted directly to Clark County Public Works Traffic Management Division, for review and acceptance. No submittal or review fee is required.

The time allowed to complete the work in each Work Order includes the submittal and review process for the Temporary Traffic Control Plans. Contractor shall schedule his work accordingly.

SECTION 108 – PROSECUTION AND PROGRESS

6. Subsection 108.02, Notice to Proceed (page 108-1):

Replace the last sentence in the second paragraph with the following:

All work shall be performed during the hours of 9:00 p.m. to 6:00 a.m., Monday through Friday, unless otherwise specified in the Work Order.

SECTION 110 – WAGES, HOURS AND CONDITIONS OF EMPLOYMENT

7. Subsection 110.01, Wages, Hours and Conditions of Employment (page 110-1)

Replace the third paragraph with the following:

All work shall be performed during the hours of 9:00 p.m. to 6:00 a.m., Monday through Friday, unless otherwise specified in the Work Order.

SECTION 623 – TRAFFIC SIGNALS AND STREET LIGHTING

8. **Clarifications only – no revisions:**
Contractor shall refer to subsection 623 L.01.01, General (page 623-1), regarding Journeyman Electrician for this contract.

9. Subsection 623. L.01.01, General, (page 623-1):

Contractor shall have all necessary tools and equipment to perform all the work in this contract. The existing high mast ring structures are the Carolina High Mast and Holophane types. Contractor has the option to borrow the County-loaned lowering devices for use for this contract. While the County-loaned lowering devices are available for Contractor's use, Clark County does not guarantee the availability and functionality of the lowering devices. In the event that the County-loaned lowering devices are out of service, Contractor is still responsible for completing the Work Order work within the time period specified in the Work Order.

10. Subsection 623. L.02.08, Pick Up of Materials and Storage Space Requirements, (page 623-2):

Replace with the following:

The Contractor is responsible for picking up all County supplied materials at CCPW Traffic Operations located at 5821 East Flamingo Road, Las Vegas, Nevada between the hours of 6:00 a.m. and 1:00 p.m. Monday through Friday. The Contractor is responsible for safely storing any materials received from the County. The Contractor shall at his own expense, replace all materials that have been damaged or stolen once those materials have been issued to the Contractor. These replacement materials shall be identical or superior to the materials furnished by the County as determined by the County. The Contractor shall be responsible for contacting Clark County Traffic Operations a minimum of 48 hours in advance to arrange for pickup of County supplied materials. The cost for picking up and storing the materials furnished by Clark County, and hauling the Clark County supplied materials to various locations as indicated in the Work Orders shall be included in the contract unit bid prices for various items being installed.

If Contractor chooses to borrow the County-loan lowering devices for use for this contract, Contractor shall be responsible for storage, maintenance, and repair of the lowering devices. The Contractor shall at his own expense, replace the lowering devices that have been damaged or stolen. The replacement lowering devices shall be the same brand and type, and shall be compatible for use with the existing high mast ring structures.

Except as modified herein, all other bid specifications, terms, conditions and special provisions shall remain the same.

If you have any questions, I can be reached at (702) 455-1171 or BlancoA@ClarkCountyNV.gov.

ISSUED BY:

ASHLEY BLANCO
Purchasing Analyst

Attachment(s): Confirmation Form

Cc: Kaizad Yazdani, Public Works
Irene Lam, Public Works
John Koksha, Public Works
Marvin Hoggard, Public Works

Department of Administrative Services
Purchasing and Contracts Division

CONFIRMATION FORM
for
RECEIPT OF BID NO. 603511-14

If you are interested in this invitation, immediately upon receipt please fax this confirmation form to the fax number provided at the bottom of this page.

Failure to do so means you are not interested in the project and do not want any associated addenda mailed to you.

SUPPLIER ACKNOWLEDGES RECEIVING THE FOLLOWING BID DOCUMENT:

PROJECT NO. BID NO. 603511 BID PAGES: 93

DESCRIPTION: ANNUAL STREETLIGHT MAINTENANCE CONTRACT FOR CC-215 BRUCE WOODBURY BELTWAY

SUPPLIER MUST COMPLETE THE FOLLOWING INFORMATION:

Company Name:_____

Company Address:_____

City / State / Zip:_____

Name / Title:_____

Area Code/Phone Number:_____

Area Code/Fax Number:_____

Email Address:_____

Please indicate the method you used to obtain this Bid Document:

_____ Internet _____Plan Room

FAX THIS CONFIRMATION FORM TO: (702) 386-4914
TYPE or PRINT CLEARLY