Bid Opening Commenced: 01/09/15 PM02:17:37 CC PURCHAS

No. of Packages Received: 7

CLARK COUNTY, NEVADA
CONSTRUCTION BID OPENING RECORD

Bid Opening Concluded: 01/09/15 PM02:38:30 CC PURCHAS

No. of Bids Received: 7

Date: **01/09/2015**

Bid Recorded By: Melissa Loudermilk (CC Clerk)

Bid No.: **B603523-14**

Purchasing Representative: Sandy Moody-Upton

Bid Title: **LONE MOUTAIN PARK PHASE V: EQUESTRIAN PARK AND TRAIL**

Company Name	Bid Received on Time	Bid Total	Addendums Acknowledged	Bid Signed	Bid Bond Attached	5% Sub List	Certificate of Eligibility Submitted
Patriot Contractors LLC	Yes No	$6,302,182.40	Yes No	Yes No	Yes No	Yes No	Yes No
ALTERNATE #1	N/A	$165,000.00	N/A	N/A	N/A	N/A	N/A
ALTERNATE #2	N/A	$110,000.00	N/A	N/A	N/A	N/A	N/A
ALTERNATE #3	N/A	$102,500.00	N/A	N/A	N/A	N/A	N/A
ALTERNATE #4	N/A	$231,000.00	N/A	N/A	N/A	N/A	N/A
The Whiting Turner	Yes No	$7,175,021.00	Yes No	Yes No	Yes No	Yes No	Yes No
ALTERNATE #1	N/A	$200,000.00	N/A	N/A	N/A	N/A	N/A
ALTERNATE #2	N/A	$185,000.00	N/A	N/A	N/A	N/A	N/A
ALTERNATE #3	N/A	$68,600.00	N/A	N/A	N/A	N/A	N/A
ALTERNATE #4	N/A	$142,000.00	N/A	N/A	N/A	N/A	N/A
Roche Construction	Yes No	$6,377,700.00	Yes No	Yes No	Yes No	Yes No	Yes No
ALTERNATE #1	N/A	$217,200.00	N/A	N/A	N/A	N/A	N/A
ALTERNATE #2	N/A	$102,300.00	N/A	N/A	N/A	N/A	N/A
ALTERNATE #3	N/A	$67,900.00	N/A	N/A	N/A	N/A	N/A
ALTERNATE #4	N/A	$130,700.00	N/A	N/A	N/A	N/A	N/A

Bid No.: 603523-14

CLARK COUNTY, NEVADA
CONSTRUCTION
BID OPENING RECORD

Company Name	Bid Received on Time	Base Bid Amount	Addendums Acknowledged	Bid Signed	Bid Bond Attached	5% Sub List	Certificate of Eligibility Submitted
Pace Contracting	Yes No	$6,327,020.00	Yes No	Yes No	Yes No	Yes No	Yes No
ALTERNATE #1	N/A	$235,555.65	N/A	N/A	N/A	N/A	N/A
ALTERNATE #2	N/A	$99,176.00	N/A	N/A	N/A	N/A	N/A
ALTERNATE #3	N/A	$75,100.75	N/A	N/A	N/A	N/A	N/A
ALTERNATE #4	N/A	$230,000.00	N/A	N/A	N/A	N/A	N/A
Richardson Construction	Yes No	$6,168,034.00	Yes No	Yes No	Yes No	Yes No	Yes No
ALTERNATE #1	N/A	$288,548.00	N/A	N/A	N/A	N/A	N/A
ALTERNATE #2	N/A	$124,414.00	N/A	N/A	N/A	N/A	N/A
ALTERNATE #3	N/A	$ 77,378.00	N/A	N/A	N/A	N/A	N/A
ALTERNATE #2	N/A	$110,000.00	N/A	N/A	N/A	N/A	N/A
Tand Inc.	Yes No	$6,970,000.00	Yes No	Yes No	Yes No	Yes No	Yes No
ALTERNATE #1	N/A	$126,344.83	N/A	N/A	N/A	N/A	N/A
ALTERNATE #2	N/A	$107,433.90	N/A	N/A	N/A	N/A	N/A
ALTERNATE #3	N/A	$169,843.10	N/A	N/A	N/A	N/A	N/A
ALTERNATE #4	N/A	$219,725.98	N/A	N/A	N/A	N/A	N/A

Bid No.: 603523-14

CLARK COUNTY, NEVADA
CONSTRUCTION
BID OPENING RECORD

Company Name	Bid Received on Time	Base Bid Amount	Addendums Acknowledged	Bid Signed	Bid Bond Attached	5% Sub List	Certificate of Eligibility Submitted
B+H Construction	(Yes) No	$5,446,325.00	(Yes) No	(Yes) No	(Yes) No	(Yes) No	(Yes) No
ALTERNATE #1	N/A	$217,980.00	N/A	N/A	N/A	N/A	N/A
ALTERNATE #2	N/A	$78,206.00	N/A	N/A	N/A	N/A	N/A
ALTERNATE #3	N/A	$109,526.00	N/A	N/A	N/A	N/A	N/A
ALTERNATE #4	N/A	$177,232.00	N/A	N/A	N/A	N/A	N/A
	Yes No	$	Yes No	Yes No	Yes No	Yes No	Yes No
ALTERNATE #1	N/A	$	N/A	N/A	N/A	N/A	N/A
ALTERNATE #2	N/A	$	N/A	N/A	N/A	N/A	N/A
ALTERNATE #3	N/A	$	N/A	N/A	N/A	N/A	N/A
ALTERNATE #2	N/A	$	N/A	N/A	N/A	N/A	N/A
	Yes No	$	Yes No	Yes No	Yes No	Yes No	Yes No
ALTERNATE #1	N/A	$	N/A	N/A	N/A	N/A	N/A
ALTERNATE #2	N/A	$	N/A	N/A	N/A	N/A	N/A
ALTERNATE #3	N/A	$	N/A	N/A	N/A	N/A	N/A
ALTERNATE #4	N/A	$	N/A	N/A	N/A	N/A	N/A