

Project Name: Flamingo Diversion Rainbow Branch & Rainbow Boulevard, Sunset Road to Russell Road

Project Number: FCLA27C

BID ABSTRACT

Bid Number: 603657-15

Opening Date: July 10, 2015

L Number: L-1945 & L-1965

Item No.	Description	Quantity	Unit	Engineer's Estimate		Las Vegas Paving Corporation		Contri Construction Company	
				Unit Price	Amount	Calc'd Unit Price	Amount	Calc'd Unit Price	Amount
107.01	TRAFFIC CONTROL	420	DAY	\$ 750.00	\$315,000.00	\$0.00		\$533.00	\$223,860.00
109.01	CONSTRUCTION CONFLICTS AND ADDITIONAL WORK	1	LS	\$ 450,000.00	\$450,000.00	\$450,000.00	\$450,000.00	\$450,000.00	\$450,000.00
109.02	HISTORICAL OWNER CAUSED DELAY ALLOWANCE	15	DAY	\$ 500.00	\$7,500.00	\$500.00	\$7,500.00	\$500.00	\$7,500.00
109.03	ADDITIONAL AMMOUNT OVER \$500 / DAY AS DETERMINED BY BIDDER	15	DAY	\$ 920.00	\$13,800.00	\$500.00	\$7,500.00	\$1,000.00	\$15,000.00
200.01	MOBILIZATION	1	LS	\$ 450,000.00	\$450,000.00	\$475,000.00	\$475,000.00	\$768,825.00	\$768,825.00
201.01	CLEARING AND GRUBBING	3	ACRE	\$ 1,000.00	\$3,000.00	\$1,750.00	\$5,250.00	\$1,402.00	\$4,206.00
202.01	REMOVE STORM DRAIN PIPE	482	LF	\$ 20.00	\$9,640.00	\$45.00	\$21,690.00	\$16.00	\$7,712.00
202.02	REMOVE HEADWALL	3	EA	\$ 2,380.00	\$7,140.00	\$2,400.00	\$7,200.00	\$5,498.00	\$16,494.00
202.03	REMOVE DROP INLET	3	EA	\$ 1,500.00	\$4,500.00	\$1,700.00	\$5,100.00	\$1,387.00	\$4,161.00
202.04	REMOVE STORM DRAIN MANHOLE	4	EA	\$ 1,500.00	\$6,000.00	\$1,250.00	\$5,000.00	\$2,295.00	\$9,180.00
202.05	ABANDON STORM DRAIN	4,471	LF	\$ 20.00	\$89,420.00	\$24.00	\$107,304.00	\$32.00	\$143,072.00
202.06	ABANDON STORM DRAIN MANHOLE	15	EA	\$ 1,000.00	\$15,000.00	\$1,700.00	\$25,500.00	\$2,245.00	\$33,675.00
202.07	REMOVE ASPHALT PAVEMENT	21,920	SY	\$ 3.00	\$65,760.00	\$11.00	\$241,120.00	\$11.00	\$241,120.00
202.08	REMOVE CONCRETE VALLEY GUTTER	1,036	SF	\$ 5.00	\$5,180.00	\$5.00	\$5,180.00	\$9.00	\$9,324.00
202.09	REMOVE MEDIAN ISLAND	2,753	SF	\$ 3.00	\$8,259.00	\$3.00	\$8,259.00	\$8.00	\$22,024.00
202.10	REMOVE SIGN	23	EA	\$ 43.00	\$989.00	\$48.00	\$1,104.00	\$50.00	\$1,150.00
202.11	REMOVE GUARDRAIL	385	LF	\$ 10.00	\$3,850.00	\$6.00	\$2,310.00	\$6.00	\$2,310.00
202.12	REMOVE TRAFFIC SIGNAL	1	EA	\$ 3,000.00	\$3,000.00	\$1,040.00	\$1,040.00	\$1,088.00	\$1,088.00
202.13	REMOVE ASPHALT SIDEWALK	3,832	SF	\$ 8.00	\$30,656.00	\$1.00	\$3,832.00	\$1.00	\$3,832.00
203.01	ROADWAY EXCAVATION	11,360	CY	\$ 10.00	\$113,600.00	\$15.00	\$170,400.00	\$20.00	\$227,200.00
203.02	OVER-EXCAVATION	6,000	CY	\$ 15.00	\$90,000.00	\$1.00	\$6,000.00	\$5.00	\$30,000.00
212.01	LANDSCAPE RESTORATION	1	LS	\$ 20,000.00	\$20,000.00	\$25,000.00	\$25,000.00	\$16,827.00	\$16,827.00
302.01	TYPE II AGGREGATE BASE	10,499	CY	\$ 30.00	\$314,970.00	\$34.00	\$356,966.00	\$39.00	\$409,461.00
402.01	PLANTMIX BITUMINOUS SURFACE	13,117	TON	\$ 80.00	\$1,049,360.00	\$73.00	\$957,541.00	\$77.00	\$1,010,009.00
402.02	ASPHALT SIDEWALK	475	SF	\$ 5.00	\$2,375.00	\$9.00	\$4,275.00	\$20.00	\$9,500.00
412.01	SLURRY SEAL (TYPE III)	1,172	SY	\$5.00	\$5,860.00	\$9.00	\$10,548.00	\$9.00	\$10,548.00
412.02	SURFACE GRINDING	5	HOUR	\$135.00	\$675.00	\$170.00	\$850.00	\$174.00	\$870.00

Project Name: Flamingo Diversion Rainbow Branch & Rainbow Boulevard, Sunset Road to Russell Road

Project Number: FCLA27C

BID ABSTRACT

Bid Number: 603657-15

Opening Date: July 10, 2015

L Number: L-1945 & L-1965

Item No.	Description	Quantity	Unit	Engineer's Estimate		Las Vegas Paving Corporation		Contri Construction Company	
				Unit Price	Amount	Calc'd Unit Price	Amount	Calc'd Unit Price	Amount
412.03	ROLLING	5	HOUR	\$135.00	\$675.00	\$160.00	\$800.00	\$163.00	\$815.00
412.04	EXCESS RAVEL SWEEPING	5	HOUR	\$135.00	\$675.00	\$150.00	\$750.00	\$156.00	\$780.00
502.01	4' x 4' REINFORCED CONCRETE BOX	277	LF	\$ 215.00	\$59,555.00	\$600.00	\$166,200.00	\$464.00	\$128,528.00
502.02	5' x 4' REINFORCED CONCRETE BOX	246	LF	\$ 262.00	\$64,452.00	\$710.00	\$174,660.00	\$815.00	\$200,490.00
502.03	5' x 5' REINFORCED CONCRETE BOX	369	LF	\$ 330.00	\$121,770.00	\$700.00	\$258,300.00	\$563.00	\$207,747.00
502.04	6' x 4' REINFORCED CONCRETE BOX	704	LF	\$ 315.00	\$221,760.00	\$675.00	\$475,200.00	\$570.00	\$401,280.00
502.05	6' x 5' REINFORCED CONCRETE BOX	48	LF	\$ 600.00	\$28,800.00	\$1,175.00	\$56,400.00	\$1,138.00	\$54,624.00
502.06	12' x 4' REINFORCED CONCRETE BOX	2,928	LF	\$ 630.00	\$1,844,640.00	\$1,000.00	\$2,928,000.00	\$1,162.00	\$3,402,336.00
502.07	12' x 6' REINFORCED CONCRETE BOX	2,479	LF	\$ 943.00	\$2,337,697.00	\$1,010.00	\$2,503,790.00	\$1,178.00	\$2,920,262.00
502.08	TRANSITION STRUCTURE (5' x 5' TO 6' x 5')	1	EA	\$ 4,800.00	\$4,800.00	\$13,400.00	\$13,400.00	\$11,578.00	\$11,578.00
502.09	TRANSITION STRUCTURE (6' x 4' TO 4' x 4')	1	EA	\$ 5,400.00	\$5,400.00	\$25,500.00	\$25,500.00	\$17,922.00	\$17,922.00
502.10	JUNCTION STRUCTURE #1 (STA 27+25.46)	1	EA	\$ 21,000.00	\$21,000.00	\$43,000.00	\$43,000.00	\$43,047.00	\$43,047.00
502.11	JUNCTION STRUCTURE #2 (STA 40+43.39)	1	EA	\$ 24,750.00	\$24,750.00	\$58,500.00	\$58,500.00	\$61,194.00	\$61,194.00
502.12	JUNCTION STRUCTURE #3 (STA 53+57.26)	1	EA	\$ 21,750.00	\$21,750.00	\$43,000.00	\$43,000.00	\$48,377.00	\$48,377.00
502.13	JUNCTION STRUCTURE AT STA 67+11.15	1	EA	\$ 16,650.00	\$16,650.00	\$75,000.00	\$75,000.00	\$80,016.00	\$80,016.00
502.14	MANHOLE STRUCTURE #18	1	EA	\$ 8,400.00	\$8,400.00	\$13,900.00	\$13,900.00	\$22,777.00	\$22,777.00
502.15	NDOT TYPE 1 RCB HEADWALL	2	EA	\$ 8,000.00	\$16,000.00	\$10,000.00	\$20,000.00	\$9,769.00	\$19,538.00
502.16	NDOT RCP HEADWALL	1	EA	\$ 5,000.00	\$5,000.00	\$10,500.00	\$10,500.00	\$10,663.00	\$10,663.00
502.17	CLOSURE WALL FOR 4' x 4' RCB (STA 100+35.00)	1	EA	\$ 450.00	\$450.00	\$2,500.00	\$2,500.00	\$3,379.00	\$3,379.00
502.18	CLOSURE WALL FOR 5' x 5' RCB (STA 85+35.00)	1	EA	\$ 600.00	\$600.00	\$2,500.00	\$2,500.00	\$3,379.00	\$3,379.00
502.19	CONFLUENCE AT STA 10+89.17	1	EA	\$ 1,000.00	\$1,000.00	\$4,450.00	\$4,450.00	\$7,034.00	\$7,034.00
502.20	CONCRETE ENCASE 36" SANITARY SEWER	46	LF	\$ 80.00	\$3,680.00	\$215.00	\$9,890.00	\$259.00	\$11,914.00
603.01	24-INCH RCP (CLASS III)	602	LF	\$ 100.00	\$60,200.00	\$160.00	\$96,320.00	\$470.00	\$282,940.00
603.02	30-INCH RCP (CLASS III)	514	LF	\$ 126.00	\$64,764.00	\$165.00	\$84,810.00	\$303.00	\$155,742.00
603.03	36-INCH RCP (CLASS III)	320	LF	\$ 180.00	\$57,600.00	\$233.00	\$74,560.00	\$614.00	\$196,480.00
603.04	42-INCH RCP (CLASS III)	61	LF	\$ 250.00	\$15,250.00	\$300.00	\$18,300.00	\$781.00	\$47,641.00
603.05	48-INCH RCP (CLASS III)	87	LF	\$ 280.00	\$24,360.00	\$340.00	\$29,580.00	\$486.00	\$42,282.00

Project Name: Flamingo Diversion Rainbow Branch & Rainbow Boulevard, Sunset Road to Russell Road

Project Number: FCLA27C

BID ABSTRACT

Bid Number: 603657-15

Opening Date: July 10, 2015

L Number: L-1945 & L-1965

Item No.	Description	Quantity	Unit	Engineer's Estimate		Las Vegas Paving Corporation		Contri Construction Company	
				Unit Price	Amount	Calc'd Unit Price	Amount	Calc'd Unit Price	Amount
603.06	54-INCH RCP (CLASS III)	584	LF	\$ 260.00	\$151,840.00	\$385.00	\$224,840.00	\$264.00	\$154,176.00
603.07	38-INCH x 24-INCH HE RCP (CLASS III)	100	LF	\$ 150.00	\$15,000.00	\$285.00	\$28,500.00	\$460.00	\$46,000.00
605.01	24" C-905 (DR-41) PVC PIPE	118	LF	\$ 285.00	\$33,630.00	\$200.00	\$23,600.00	\$525.00	\$61,950.00
605.02	30" C-905 (DR-41) PVC PIPE	151	LF	\$ 300.00	\$45,300.00	\$265.00	\$40,015.00	\$604.00	\$91,204.00
609.01	48-INCH RCB ACCESS MANHOLE	21	EA	\$ 2,200.00	\$46,200.00	\$3,300.00	\$69,300.00	\$3,590.00	\$75,390.00
609.02	48-INCH TYPE II STORM DRAIN MANHOLE	3	EA	\$ 7,500.00	\$22,500.00	\$8,500.00	\$25,500.00	\$11,465.00	\$34,395.00
609.03	60-INCH TYPE III STORM DRAIN MANHOLE	5	EA	\$ 7,700.00	\$38,500.00	\$8,900.00	\$44,500.00	\$11,679.00	\$58,395.00
609.04	15-FOOT TYPE CM2 DROP INLET	1	EA	\$ 15,410.00	\$15,410.00	\$18,900.00	\$18,900.00	\$21,203.00	\$21,203.00
609.05	5-FOOT TYPE DM2 DROP INLET	1	EA	\$ 7,870.00	\$7,870.00	\$6,900.00	\$6,900.00	\$14,194.00	\$14,194.00
609.06	10-FOOT TYPE DM2 DROP INLET	3	EA	\$ 11,000.00	\$33,000.00	\$12,500.00	\$37,500.00	\$23,364.00	\$70,092.00
609.07	12.5-FOOT TYPE DM2 DROP INLET	2	EA	\$ 12,000.00	\$24,000.00	\$13,800.00	\$27,600.00	\$25,002.00	\$50,004.00
609.08	15-FOOT TYPE DM2 DROP INLET	7	EA	\$ 13,450.00	\$94,150.00	\$14,800.00	\$103,600.00	\$22,486.00	\$157,402.00
609.09	20-FOOT TYPE DM2 DROP INLET	14	EA	\$ 17,200.00	\$240,800.00	\$18,400.00	\$257,600.00	\$29,733.00	\$416,262.00
609.10	22.5-FOOT TYPE DM2 DROP INLET	1	EA	\$ 19,075.00	\$19,075.00	\$20,500.00	\$20,500.00	\$30,136.00	\$30,136.00
609.11	25-FOOT TYPE DM2 DROP INLET	2	EA	\$ 20,950.00	\$41,900.00	\$21,400.00	\$42,800.00	\$30,843.00	\$61,686.00
610.01	HEAVY RIP RAP D50=18"	509	CY	\$ 75.00	\$38,175.00	\$90.00	\$45,810.00	\$104.00	\$52,936.00
613.01	TYPE L CURB AND GUTTER	1,986	LF	\$ 15.00	\$29,790.00	\$15.00	\$29,790.00	\$11.00	\$21,846.00
613.02	CONCRETE VALLEY GUTTER	1,036	SF	\$ 11.00	\$11,396.00	\$13.00	\$13,468.00	\$16.00	\$16,576.00
613.03	TACK-ON MEDIAN ISLAND	9,133	SF	\$ 12.00	\$109,596.00	\$6.00	\$54,798.00	\$7.00	\$63,931.00
613.04	CONCRETE SIDEWALK	1,640	SF	\$8.00	\$13,120.00	\$6.00	\$9,840.00	\$12.00	\$19,680.00
613.05	CAST-IN-PLACE DETECTABLE WARNING PANEL (5'x2')	3	EA	\$250.00	\$750.00	\$400.00	\$1,200.00	\$280.00	\$840.00
618.01	GALVANIZED GUARDRAIL (TRIPLE CORRUGATIONS)	236	LF	\$ 30.00	\$7,080.00	\$38.00	\$8,968.00	\$39.00	\$9,204.00
618.02	END TERMINAL (FLARED)	2	EA	\$ 3,000.00	\$6,000.00	\$2,500.00	\$5,000.00	\$2,580.00	\$5,160.00
619.01	MARKER POST (K-71)(YELLOW)	9	EA	\$ 250.00	\$2,250.00	\$197.00	\$1,773.00	\$206.00	\$1,854.00
619.02	MARKER POST (K-71)(WHITE)	2	EA	\$250.00	\$500.00	\$197.00	\$394.00	\$206.00	\$412.00
623.01	TRAFFIC SIGNAL MODIFICATION AT RAINBOW/SUNSET	1	LS	\$ 150,000.00	\$150,000.00	\$200,000.00	\$200,000.00	\$208,088.00	\$208,088.00
623.02	TRAFFIC SIGNAL MODIFICATION AT RAINBOW/PATRICK	1	LS	\$ 100,000.00	\$100,000.00	\$84,000.00	\$84,000.00	\$88,382.00	\$88,382.00

Project Name: Flamingo Diversion Rainbow Branch & Rainbow Boulevard, Sunset Road to Russell Road

Project Number: FCLA27C

BID ABSTRACT

Bid Number: 603657-15

Opening Date: July 10, 2015

L Number: L-1945 & L-1965

Item No.	Description	Quantity	Unit	Engineer's Estimate		Las Vegas Paving Corporation		Contri Construction Company	
				Unit Price	Amount	Calc'd Unit Price	Amount	Calc'd Unit Price	Amount
627.01	RELOCATE SIGN	3	EA	\$ 143.00	\$429.00	\$150.00	\$450.00	\$159.00	\$477.00
627.02	PERMANENT SIGN POST	11	EA	\$200.00	\$2,200.00	\$150.00	\$1,650.00	\$159.00	\$1,749.00
627.03	PERMANENT SIGN PANEL (W9-2L)(36"X36")	1	EA	\$250.00	\$250.00	\$150.00	\$150.00	\$159.00	\$159.00
627.04	PERMANENT SIGN PANEL (W4-2R) (36"X36")	1	EA	\$250.00	\$250.00	\$150.00	\$150.00	\$159.00	\$159.00
627.05	PERMANENT SIGN PANEL (R6-1R) (36"X12")	2	EA	\$150.00	\$300.00	\$150.00	\$300.00	\$159.00	\$318.00
627.06	PERMANENT SIGN PANEL (R3-7R) (36")	5	EA	\$150.00	\$750.00	\$150.00	\$750.00	\$159.00	\$795.00
627.07	PERMANENT SIGN PANEL (R3-5R) (30" x 36")	2	EA	\$150.00	\$300.00	\$150.00	\$300.00	\$159.00	\$318.00
627.08	PERMANENT SIGN PANEL (R5-1) (36")	2	EA	\$150.00	\$300.00	\$150.00	\$300.00	\$159.00	\$318.00
628.01	TYPE 2 MARKING FOR CROSSWALKS AND STOP BARS	4,512	SF	\$6.50	\$29,328.00	\$6.50	\$29,328.00	\$7.00	\$31,584.00
628.02	TYPE 2 (ARROW) MARKING	59	EA	\$160.00	\$9,440.00	\$160.00	\$9,440.00	\$168.00	\$9,912.00
628.03	TYPE 2 (ONLY) MARKING	2	EA	\$160.00	\$320.00	\$160.00	\$320.00	\$168.00	\$336.00
628.04	24-INCH SOLID WHITE CHEVRON (PAINT)	560	SF	\$3.00	\$1,680.00	\$1.50	\$840.00	\$2.00	\$1,120.00
628.05	TYPE 2 FILM TRANSITION (YELLOW)	674	SF	\$3.00	\$2,022.00	\$6.00	\$4,044.00	\$7.00	\$4,718.00
628.06	TYPE 1 FILM TRANSITION (WHITE)	50	SF	\$7.00	\$350.00	\$6.00	\$300.00	\$7.00	\$350.00
628.07	8-INCH SOLID WHITE LINE (PAINT)	585	LF	\$2.00	\$1,170.00	\$1.00	\$585.00	\$1.00	\$585.00
628.08	4-INCH SOLID WHITE EDGE LINE (POLYUREA)	10,860	LF	\$2.00	\$21,720.00	\$0.60	\$6,516.00	\$1.00	\$10,860.00
628.09	MEDIAN ISLAND PAINT (YELLOW)	2,919	SF	\$ 1.00	\$2,919.00	\$1.00	\$2,919.00	\$1.00	\$2,919.00
628.1	MEDIAN ISLAND PAINT (WHITE)	44	SF	\$1.50	\$66.00	\$1.00	\$44.00	\$1.00	\$44.00
629.01	RELOCATE 8" WATERLINE AT "RB" 26+34	1	LS	\$ 30,000.00	\$30,000.00	\$61,600.00	\$61,600.00	\$167,054.00	\$167,054.00
629.02	RELOCATE 12" WATERLINE AT "RB" 39+63	1	LS	\$ 32,500.00	\$32,500.00	\$48,000.00	\$48,000.00	\$103,022.00	\$103,022.00
629.03	RELOCATE 12" WATERLINE AT "RB" 60+50	1	LS	\$ 18,000.00	\$18,000.00	\$32,800.00	\$32,800.00	\$32,654.00	\$32,654.00
629.04	RELOCATE 1" WATERLINE AT "RB" 62+86	1	LS	\$ 9,000.00	\$9,000.00	\$8,200.00	\$8,200.00	\$24,334.00	\$24,334.00
629.05	RELOCATE 6" WATERLINE AT "PR" 121+69	1	LS	\$ 12,000.00	\$12,000.00	\$11,500.00	\$11,500.00	\$37,034.00	\$37,034.00
629.06	RELOCATE 8" WATERLINE AT "PR" 121+77	1	LS	\$ 14,000.00	\$14,000.00	\$12,200.00	\$12,200.00	\$36,045.00	\$36,045.00
629.07	RELOCATE 12" WATERLINE AT RUSSELL ROAD	1	LS	\$ 87,500.00	\$87,500.00	\$212,000.00	\$212,000.00	\$371,170.00	\$371,170.00
629.08	VERTICALLY ADJUST WATER VALVE	9	EA	\$ 3,000.00	\$27,000.00	\$650.00	\$5,850.00	\$1,182.00	\$10,638.00
630.01	12-INCH C900 PVC SANITARY SEWER PIPE	1,025	LF	\$ 175.00	\$179,375.00	\$136.00	\$139,400.00	\$192.00	\$196,800.00

Project Name: Flamingo Diversion Rainbow Branch & Rainbow Boulevard, Sunset Road to Russell Road

Project Number: FCLA27C

BID ABSTRACT

Bid Number: 603657-15

Opening Date: July 10, 2015

L Number: L-1945 & L-1965

Item No.	Description	Quantity	Unit	Engineer's Estimate		Las Vegas Paving Corporation		Contri Construction Company		
				Unit Price	Amount	Calc'd Unit Price	Amount	Calc'd Unit Price	Amount	
630.02	CONNECT EXISTING SEWER LATERAL TO PROPOSED SEWER	3	EA	\$ 1,250.00	\$3,750.00	\$5,100.00	\$15,300.00	\$7,136.00	\$21,408.00	
630.03	ABANDON EXISTING 6-INCH SANITARY SEWER LINE	220	LF	\$ 25.00	\$5,500.00	\$15.00	\$3,300.00	\$18.00	\$3,960.00	
630.04	48-INCH SANITARY SEWER MANHOLE	3	EA	\$ 10,000.00	\$30,000.00	\$5,000.00	\$15,000.00	\$12,858.00	\$38,574.00	
630.05	60-INCH SANITARY SEWER MANHOLE	1	EA	\$ 12,000.00	\$12,000.00	\$6,300.00	\$6,300.00	\$15,376.00	\$15,376.00	
630.06	72-INCH SANITARY SEWER MANHOLE	1	EA	\$ 15,000.00	\$15,000.00	\$245,000.00	\$245,000.00	\$180,868.00	\$180,868.00	
630.07	ADJUST SANITARY SEWER MANHOLE TO GRADE	8	EA	\$ 732.00	\$5,856.00	\$800.00	\$6,400.00	\$1,717.00	\$13,736.00	
630.08	ADJUST LINED SANITARY SEWER MANHOLE TO GRADE	2	EA	\$ 8,200.00	\$16,400.00	\$2,250.00	\$4,500.00	\$3,119.00	\$6,238.00	
633.01	NON-REFLECTIVE PAVEMENT MARKERS	3,200	EA	\$2.50	\$8,000.00	\$2.50	\$8,000.00	\$2.00	\$6,400.00	
633.02	REFLECTIVE PAVEMENT MARKERS	1,350	EA	\$3.00	\$4,050.00	\$2.50	\$3,375.00	\$2.00	\$2,700.00	
637.01	DUST CONTROL	420	DAY	\$ 175.00	\$73,500.00	\$330.00	\$138,600.00	\$145.00	\$60,900.00	
680.01	FAST ITS INFRASTRUCTURE RELOCATION ("RB" STA 41+33.98, 56' LEFT)	1	LS	\$ 1,000.00	\$1,000.00	\$13,000.00	\$13,000.00	\$13,473.00	\$13,473.00	
680.02	FAST ITS INFRASTRUCTURE RELOCATION ("RB" STA 60+65.29, 51.5' LEFT)	1	LS	\$ 5,000.00	\$5,000.00	\$13,000.00	\$13,000.00	\$13,473.00	\$13,473.00	
680.03	FAST ITS INFRASTRUCTURE RELOCATION ("RB" STA 65+10.68, 49' LEFT)	1	LS	\$ 5,000.00	\$5,000.00	\$13,000.00	\$13,000.00	\$13,473.00	\$13,473.00	
680.04	FAST ITS INFRASTRUCTURE RELOCATION ("PR" STA 122+82.64, 18' LEFT)	1	LS	\$ 1,000.00	\$1,000.00	\$16,500.00	\$16,500.00	\$17,130.00	\$17,130.00	
ACTUAL TOTAL OF ITEMS						\$10,084,269.00		\$12,619,186.00		\$15,346,292.00
TOTAL SHOWN ON BID SUMMARY						NA		\$12,961,486.00		\$15,346,292.00
ERROR						NA		-\$342,300.00		\$0.00