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Date Project HTE No.

State NV ZIP

10% > 1
25% > 0

1.20%
 1st Rejection add'l fees (50% of plan check fees)
 2nd Rejection add'l fees (50% of plan check fees)

Total Plan Check Fees

2.750%
1.750%
1.000%

600.00$   BOND =

Address

FEES PAID =

Off-site Improvement Bond Estimate Tabulation Approved by

This section to be completed by the Department of Public Works

FEES OWED = -$   

City

Subtotal from Page 2 (roadway) -$   

Subtotal from Page 8 (drainage) -$   

of the Department of Public Works on 

~ Fees are based on the estimated construction cost and are payable to "Clark County Public Works Development Review Division" ~

NOTE: These estimated costs may be revised by the Department of Public Works to reflect any changes in the scope or field 
conditions of the project.

Subtotal from Page 3 (sewer) -$   
Subtotal from Page 4 (water) -$   
Subtotal from Page 5 (traffic) -$   

-$    Over $120,000.00

-$   
 Next $90,000.00

-$   

Please calculate only one of the contingencies listed below.

Contingencies (10%)   or -$   

300.00$   

 First $30,000.00

Plan check fees (minimum $300.00)

Outlying areas Contingencies (25%) -$   

Total of line item costs

Total Fees (Plan check fees and Inspection Fees) 600.00$   

300.00$   

Inspection Fees

Total Inspection Fees (minimum $300.00) 300.00$   

-$   

OFF-SITE IMPROVEMENT BOND ESTIMATE TABULATIONS

 Engineering FirmResponsible Eng.

-$   
-$   

Type "1" in 
Box

Total amount of estimated cost of construction (total of line item costs 
and contingencies).

-$  
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1 SY 0 0 11.70$   -$   
2 SY 0 0 17.55$   -$   
3 SY 0 0 23.40$   -$   
4 SY 0 0 29.25$   -$   
5 SY 0 0 8.50$   -$   
6 CY 0 0 25.00$   -$   
7 CY 0 0 25.00$   -$   
8 CY 0 0 5.60$   -$   
9 LF 0 0 11.30$   -$   

10 LF 0 0 14.15$   -$   
11 SF 0 0 19.84$   -$   
12 SF 0 0 20.00$   -$   
13 SF 0 0 4.50$   -$   
14 SF 0 0 5.50$   -$   
15 EA 0 0 1,900.00$   -$   
16 EA 0 0 1,200.00$   -$   
17 EA 0 0 1,500.00$   -$   
18 CY 0 0 65.00$   -$   
19 L/S 0 0 -$   -$   
20 EA 0 0 2,100.00$   -$   
21 0 0 -$   -$   
22 0 0 -$   -$   
23 0 0 -$   -$   
24 0 0 -$   -$   
25 0 0 -$   -$   
26 0 0 -$   -$   
27 0 0 -$   -$   
28 0 0 -$   -$   
29 0 0 -$   -$   
30 0 0 -$   -$   
31 0 0 -$   -$   
32 0 0 -$   -$   
33 0 0 -$   -$   
34 0 0 -$   -$   
35 0 0 -$   -$   
36 0 0 -$   -$   
37 0 0 -$   -$   
38 0 0 -$   -$   
39 0 0 -$   -$   
40 0 0 -$   -$   
41 0 0 -$   -$   
42 0 0 -$   -$   
43 0 0 -$   -$   
44 0 0 -$   -$   

-$   Subtotal

ITEM DESCRIPTION UNIT
DEDICATED 
QUANTITY

PRIVATE 
QUANTITY

2-inch asphaltic concrete paving

Power to lots
Flowable backfill
Survey monuments
ADA Ramps

Commercial Driveway
Concrete Valley Gutter
4-inch concrete sidewalk
5-inch concrete sidewalk
Sidewalk underdrain
Water service to lots

Open Grade
Type I gravel
Type II Gravel
Excavation embankments in right-of-way
Curb and Gutter (24-inch)
Curb and Gutter (30-inch)

UNIT PRICES TOTAL PRICES

3-inch asphaltic concrete paving

ROADWAY

4-inch asphaltic concrete paving
5-inch asphaltic concrete paving
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1 LF 0 0 42.00$   -$   
2 LF 0 0 54.60$   -$   
3 LF 0 0 63.00$   -$   
4 LF 0 0 77.00$   -$   
5 LF 0 0 85.00$   -$   
6 LF 0 0 90.00$   -$   
7 LF 0 0 119.00$   -$   
8 LF 0 0 132.00$   -$   
9 LF 0 0 146.00$   -$   

10 LF 0 0 165.00$   -$   
11 LF 0 0 182.00$   -$   
12 LF 0 0 22.50$   -$   
13 LF 0 0 29.00$   -$   
14 LF 0 0 35.00$   -$   
15 LF 0 0 43.75$   -$   
16 LF 0 0 52.50$   -$   
17 LF 0 0 90.00$   -$   
18 LF 0 0 108.00$   -$   
19 LF 0 0 126.00$   -$   
20 LF 0 0 144.00$   -$   
21 LF 0 0 162.00$   -$   
22 LF 0 0 180.00$   -$   
23 LF 0 0 145.00$   -$   
24 LF 0 0 174.00$   -$   
25 LF 0 0 290.00$   -$   
26 EA 0 0 6,600.00$   -$   
27 EA 0 0 13,000.00$   -$   
28 EA 0 0 6,500.00$   -$   
29 EA 0 0 12,500.00$   -$   
30 EA 0 0 16,500.00$   -$   
31 EA 0 0 25,000.00$   -$   
32 EA 0 0 375.00$   -$   
33 EA 0 0 1,135.00$   -$   
34 0 0 -$   -$   
35 0 0 -$   -$   
36 0 0 -$   -$   
37 0 0 -$   -$   
38 0 0 -$   -$   
39 0 0 -$   -$   
40 0 0 -$   -$   
41 0 0 -$   -$   
42 0 0 -$   -$   
43 0 0 -$   -$   
44 0 0 -$   -$   

-$   

UNIT PRICES TOTAL PRICES

6-inch sewer

SEWER

18-inch sewer
21-inch sewer
24-inch sewer
27-inch sewer

8-inch sewer
10-inch sewer
12-inch sewer
15-inch sewer

10-inch sewer C900
12-inch sewer C900
15-inch sewer C900
18-inch sewer C900

30-inch sewer
4-inch sewer C900
6-inch sewer C900
8-inch sewer C900

15-inch steel sleeve
18-inch steel sleeve
30-inch steel pipe sleeve
Sewer manhole < 6'

21-inch sewer C900
24-inch sewer C900
27-inch sewer C900
30-inch sewer C900

Deep 60" manhole T-lock < 30'
Backwater valves
Sewer manhole adjustments

Sewer manhole > 6'
Sewer manhole T-lock
Deep sewer drop manhole
Deep sewer manhole > 18'

Subtotal

ITEM DESCRIPTION UNIT
DEDICATED 
QUANTITY PRIVATE QUANTITY

4-inch sewer
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1 LF 0 0 12.00$   -$   
2 LF 0 0 18.00$   -$   
3 LF 0 0 43.50$   -$   
4 LF 0 0 65.25$   -$   
5 LF 0 0 87.00$   -$   
6 LF 0 0 108.75$   -$   
7 LF 0 0 130.50$   -$   
8 LF 0 0 152.25$   -$   
9 LF 0 0 174.00$   -$   

10 LF 0 0 195.75$   -$   
11 LF 0 0 217.50$   -$   
12 LF 0 0 261.00$   -$   
13 LF 0 0 326.25$   -$   
14 LF 0 0 391.50$   -$   
15 LF 0 0 625.00$   -$   
16 LF 0 0 45.00$   -$   
17 LF 0 0 67.50$   -$   
18 LF 0 0 90.00$   -$   
19 LF 0 0 112.50$   -$   
20 LF 0 0 135.00$   -$   
21 LF 0 0 157.50$   -$   
22 LF 0 0 180.00$   -$   
23 LF 0 0 202.50$   -$   
24 LF 0 0 225.00$   -$   
25 LF 0 0 270.00$   -$   
26 LF 0 0 337.50$   -$   
27 LF 0 0 405.00$   -$   
28 LF 0 0 65.00$   -$   
29 EA 0 0 3,250.00$   -$   
30 EA 0 0 2,700.00$   -$   
31 0 0 -$   -$   
32 0 0 -$   -$   
33 0 0 -$   -$   
34 0 0 -$   -$   
35 0 0 -$   -$   
36 0 0 -$   -$   
37 0 0 -$   -$   
38 0 0 -$   -$   
39 0 0 -$   -$   
40 0 0 -$   -$   
41 0 0 -$   -$   
42 0 0 -$   -$   
43 0 0 -$   -$   
44 0 0 -$   -$   

-$   Subtotal

ITEM DESCRIPTION UNIT
DEDICATED 
QUANTITY

PRIVATE 
QUANTITY

Water lateral

Fire Hydrant
Fire hydrant relocation

18-inch dip water
20-inch dip water
24-inch dip water
30-inch dip water
36-inch dip water
Irrigation sleeves

6-inch dip water
8-inch dip water
10-inch dip water
12-inch dip water
14-inch dip water
16-inch dip water

20-inch water main
24-inch water main
30-inch water main
36-inch water main
60-inch water main
4-inch dip water

8-inch water main
10-inch water main
12-inch water main
14-inch water main
16-inch water main
18-inch water main

UNIT PRICES TOTAL PRICES

2-inch water main

WATER

4-inch water main
6-inch water main
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1 EA 0 0 3,450.00$   -$   
2 EA 0 0 6,400.00$   -$   
3 EA 0 0 3,850.00$   -$   
4 EA 0 0 4,900.00$   -$   
5 EA 0 0 8,400.00$   -$   
6 EA 0 0 2,700.00$   -$   
7 EA 0 0 2,41,000.00$   -$   
8 EA 0 0 -$   -$   
9 EA 0 0 1,000.00$   -$   

10 EA 0 0 700.00$   -$   
11 EA 0 0 1,100.00$   -$   
12 EA 0 0 250.00$   -$   
13 EA 0 0 200.00$   -$   
14 LF 0 0 13.00$   -$   
15 LF 0 0 14.00$   -$   
16 EA 0 0 5,200.00$   -$   
17 EA 0 0 5,400.00$   -$   
18 EA 0 0 1,500.00$   -$   
19 LF 0 0 34.30$   -$   
20 LF 0 0 28.15$   -$   
21 EA 0 0 250.00$   -$   
22 LF 0 0 12.00$   -$   
23 LF 0 0 7.00$   -$   
24 LF 0 0 1.00$   -$   
25 LF 0 0 1.50$   -$   
26 LF 0 0 4.55$   -$   
27 SF 0 0 8.00$   -$   
28 EA 0 0 61,000.00$   -$   
29 EA 0 0 810.00$   -$   
30 EA 0 0 2,05,395.00$   -$   
31 0 0 -$   -$   
32 0 0 -$   -$   
33 0 0 -$   -$   
34 0 0 -$   -$   
35 0 0 -$   -$   
36 0 0 -$   -$   
37 0 0 -$   -$   
38 0 0 -$   -$   
39 0 0 -$   -$   
40 0 0 -$   -$   
41 0 0 -$   -$   
42 0 0 -$   -$   
43 0 0 -$   -$   
44 0 0 -$   -$   

-$   

UNIT PRICES TOTAL PRICES

Streetlight (concrete base)

TRAFFIC

Traffic signal pole and arm
Modified streetlight foundation
Modified crash cap
Pullbox #3 1/2

Streetlight, double arm (standard base)
Streetlight (breakaway base)
Streetlight, double arm (concrete base)
Adjust/relocate streetlight

2 - inch streetlight conduit
SL 125 amp service pedestal
SL 200 amp streetlight pedestal
Streetlight SP/RCOC

Pullbox #7
Adjust Utility box
Adjust pullbox
1 1/4 - inch streetlight conduit

Pavement striping - collector
4 - inch wide white painted line
8 - inch wide white painted line
24 - inch painted chevron

3 - inch FAST interconnect conduit
4 - inch FAST interconnect conduit
Street signs - stand alone
Pavement striping - arterial

Film for crosswalks, striping, etc.
Signal underground per quadrant
USD 601 barricade (5ft)
School Flashers (Pair)

Subtotal

ITEM DESCRIPTION UNIT
DEDICATED 
QUANTITY

PRIVATE 
QUANTITY

Streetlight (standard base)
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1 LF 0 0 85.00$   -$   
2 LF 0 0 115.00$   -$   
3 LF 0 0 145.00$   -$   
4 LF 0 0 148.00$   -$   
5 LF 0 0 176.00$   -$   
6 LF 0 0 208.00$   -$   
7 LF 0 0 235.00$   -$   
8 LF 0 0 254.00$   -$   
9 LF 0 0 273.00$   -$   

10 LF 0 0 327.00$   -$   
11 LF 0 0 382.00$   -$   
12 LF 0 0 437.00$   -$   
13 LF 0 0 491.00$   -$   
14 EA 0 0 5,750.00$   -$   
15 EA 0 0 6,400.00$   -$   
16 EA 0 0 6,280.00$   -$   
17 EA 0 0 8,500.00$   -$   
18 EA 0 0 8,750.00$   -$   
19 EA 0 0 9,375.00$   -$   
20 EA 0 0 9,750.00$   -$   
21 EA 0 0 11,600.00$   -$   
22 EA 0 0 13,920.00$   -$   
23 EA 0 0 17,400.00$   -$   
24 EA 0 0 18,000.00$   -$   
25 EA 0 0 19,200.00$   -$   
26 EA 0 0 7,200.00$   -$   
27 EA 0 0 4,500.00$   -$   
28 EA 0 0 6,500.00$   -$   
29 EA 0 0 9,300.00$   -$   
30 EA 0 0 15,000.00$   -$   
31 SY 0 0 15.00$   -$   
32 LF 0 0 75.00$   -$   
33 SF 0 0 12.50$   -$   
34 SF 0 0 85.00$   -$   
35 EA 0 0 377.53$   -$   
36 LF 0 0 150.00$   -$   
37 LF 0 0 164.00$   -$   
38 LF 0 0 179.00$   -$   
39 LF 0 0 193.00$   -$   
40 LF 0 0 201.00$   -$   
41 LF 0 0 195.00$   -$   
42 LF 0 0 215.00$   -$   

Drainage easement - concrete
Drainage easement - wrought iron fence

5'X'4' RCB

Drainage easement - bollards
3'x2' RCB
3'X3' RCB
4'X2' RCB
4'X3' RCB
4'X4' RCB
5'X3' RCB

24-inch beehive inlet
Relocate drop inlet
60-inch SD manhole (<6')
60-inch SD manhole (>6')
Geotextile
6-inch bleeder line

10-foot Mod Type C drop inlet
12-foot Mod Type C drop inlet
15-foot Mod Type C drop inlet
18-foot Mod Type C drop inlet
20-foot Mod Type C drop inlet
NDOT Type 3 drop inlet

4-foot Type C drop inlet
6-foot Type A drop inlet
6-foot Mod Type C drop inlet
8-foot Type A drop inlet
8-foot Mod Type C drop inlet
10-foot Type A drop inlet

60-inch storm drain
72-inch storm drain
84-inch storm drain
96-inch storm drain
108-inch storm drain
4-foot Type A drop inlet

24-inch storm drain
30-inch storm drain
36-inch storm drain
42-inch storm drain
48-inch storm drain
52-inch storm drain

UNIT PRICES TOTAL PRICES

18-inch storm drain

DRAINAGE
ITEM DESCRIPTION UNIT

DEDICATED 
QUANTITY

PRIVATE 
QUANTITY

12-inch storm drain



OFF-SITE IMPROVEMENT BOND ESTIMATE TABULATION
Page 7 of 8

43 LF 0 0 235.00$  -$   
44 LF 0 0 225.00$  -$   
45 LF 0 0 245.00$   -$   
46 LF 0 0 290.00$   -$   
47 LF 0 0 335.00$   -$   
48 LF 0 0 275.00$   -$   
49 LF 0 0 325.00$   -$   
50 LF 0 0 365.00$   -$   
51 LF 0 0 395.00$   -$   
52 LF 0 0 280.00$   -$   
53 LF 0 0 292.00$   -$   
54 LF 0 0 304.00$   -$   
55 LF 0 0 316.00$   -$   
56 LF 0 0 328.00$   -$   
57 LF 0 0 395.00$   -$   
58 LF 0 0 410.00$   -$   
59 LF 0 0 425.00$   -$   
60 LF 0 0 440.00$   -$   
61 LF 0 0 455.00$   -$   
62 LF 0 0 350.00$   -$   
63 LF 0 0 437.00$   -$   
64 LF 0 0 525.00$   -$   
65 LF 0 0 612.00$   -$   
66 LF 0 0 655.00$   -$   
67 LF 0 0 678.00$   -$   
68 LF 0 0 750.00$   -$   
69 LF 0 0 610.00$   -$   
70 LF 0 0 643.00$   -$   
71 LF 0 0 687.00$   -$   
72 LF 0 0 820.00$   -$   
73 LF 0 0 855.00$   -$   
74 LF 0 0 672.00$   -$   
75 LF 0 0 1,008.00$   -$   
76 LF 0 0 1,344.00$   -$   
77 LF 0 0 1,680.00$   -$   
78 LF 0 0 1,800.00$   -$   
79 CY 0 0 54.00$   -$   
80 CY 0 0 81.00$   -$   
81 CY 0 0 87.00$   -$   
82 CY 0 0 94.00$   -$   
83 CY 0 0 113.00$   -$   
84 CY 0 0 170.00$   -$   

DRAINAGE (Continued)

5' X 5' RCB
6' X 3' RCB

PRIVATE 
QUANTITY

6' X 4' RCB

ITEM DESCRIPTION

6' X 6' RCB
7' X 4' RCB
7' X 5' RCB
7' X 6' RCB

UNIT PRICES TOTAL PRICES

6' X 5' RCB

8' X 7' RCB
8' X 8' RCB
9' X 5' RCB
9' X 6' RCB

7' X 7' RCB
8' X 4' RCB
8' X 5' RCB
8' X 6' RCB

10' X 5' RCB
10' X 6' RCB
10' X 7' RCB
10' X 8' RCB

9' X 7' RCB
9' X 8' RCB
9' X 9' RCB
10' X 4' RCB

12' X 6' RCB
12' X 8' RCB

10' X 9' RCB
10' X 10' RCB
11' X 4' RCB
11' X 6' RCB
11' X 8' RCB
11' X 10' RCB
11' X 11' RCB
12' X 4' RCB

UNIT
DEDICATED 
QUANTITY

Rip rap (D50=12")
Rip rap (D50=18")

Rip rap (D50=4")
Rip rap (D50=6")
Rip rap (D50=8")
Rip rap (D50=10")

12' X 10' RCB
12' X 12' RCB
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85 CY 0 0 225.00$   -$   
86 CY 0 0 5.60$   -$   
87 0 0 -$   -$   
88 0 0 -$   -$   
89 0 0 -$   -$   
90 0 0 -$   -$   
91 0 0 -$   -$   
92 0 0 -$   -$   
93 0 0 -$   -$   
94 0 0 -$   -$   
95 0 0 -$   -$   
96 0 0 -$   -$   
97 0 0 -$   -$   
98 0 0 -$   -$   
99 0 0 -$   -$   

100 0 0 -$   -$   
101 0 0 -$   -$   
102 0 0 -$   -$   
103 0 0 -$   -$   
104 0 0 -$   -$   
105 0 0 -$   -$   
106 0 0 -$   -$   
107 0 0 -$   -$   
108 0 0 -$   -$   
109 0 0 -$   -$   
110 0 0 -$   -$   
111 0 0 -$   -$   
112 0 0 -$   -$   
113 0 0 -$   -$   
114 0 0 -$   -$   
115 0 0 -$   -$   
116 0 0 -$   -$   
117 0 0 -$   -$   
118 0 0 -$   -$   
119 0 0 -$   -$   
120 0 0 -$   -$   
121 0 0 -$   -$   
122 0 0 -$   -$   
123 0 0 -$   -$   
124 0 0 -$   -$   
125 0 0 -$   -$   
126 0 0 -$   -$   
127 0 0 -$   -$   
128 0 0 -$   -$   

-$   Subtotal

ITEM DESCRIPTION UNIT
DEDICATED 
QUANTITY PRIVATE QUANTITY

Grouted rip rap

UNIT PRICES TOTAL PRICES

Excavation and embankment

DRAINAGE (Continued)


